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Section-I: Invitation to Bids 
 
BIDDING DOCUMENTS FOR THE. 

 

1. Tenders based on item rates are hereby invited, for the works mentioned below from the 
contractors / firms enlisted / renewed with PEC for the current financial year in the relevant 
category. 

 

 

2. The prospective bidders are to submit earnest money in the form of a CDR/ Bank draft/ 
Cashier’s cheque of any scheduled bank at 2% of the estimated cost to the Purchase department 
1st floor Rawalpindi Medical University in side holy family hospital before the deadline for 
submission of bid on E-Pads. Conditional tenders and tenders not accompanied with earnest 
money shall be rejected. 

 

3. The complete E-bids must be submitted online on e-Procurement System (EPADS) 
website i.e., https://punjab.eprocure.gov.pk as per the following schedule: 

 

E-bid Submission 

Date & Time 
04 October, 2025 @ 10:30 AM 

E-bid Opening 

Date & Time 
04 October, 2025 @ 11:00 AM 

Bidders are advised to ensure uploading the Bid on E-PADS Portal, well before the 
submission deadline, and not wait for the last date and time to upload the bid. Bid 
submission on E-PADS Portal shall entirely be the responsibility of the bidder. The 
Department shall not be held responsible for any issues thereof 

 

https://punjab.eprocure.gov.pk/
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Para No. INDEX Page No. 

GENERAL DIRECTIONS FOR THE TENDERS 

 

1 Preparation and submission of tender. 7 

2 Purchase of contract documents. 7 

3 Cost of preparation and submission of tender. 7 

4 Tender to include only one work 7 

5 Schedule of material and equipment to be supplied by Government. 7 

6 Responsibility for quality and specifications. 7 

7 Inspection of site. 7 

8 Rates in the bid schedule. 7-8 

9 Amount of tender. 8 

10 Addition and alteration in the bid schedule. 8 

11 Unattested corrections. 8 

12 Additional clauses. 8 

13 Quantities in bid schedule for comparing tenders. 8-9 

14 Earnest money. 9 

15 Forfeiture of earnest money. 9 

16 Signing of tender. 9 

17 Sufficiency of tender. 9 

18 Modification and withdrawal of tender/validity period of tender. 10 

20 Tenderer to give his address. 10 

21 Presentation of tender implies acceptance of conditions. 10 

22 Late tender 10 

23 Opening of tender 10 

24 Evaluation and comparison of tenders. 10 

25 Process to be confidential. 11 

26 Clarification of bids after opening tender. 11 

26 A Quality Assurance Security 11 

27 Rejection of tender. 11 

28 Tender amount includes all taxes, duties and obligations 12 

29 Notification of award. 12 

30 Sighing of contract agreement. 12 

31 Notifications of successful and un-successful tenderers. 12 

32 Reckoning of completion period. 12 
33 Contractor may obtain a copy of contract agreement his cost 12 

 

TENDER FOR WORK 
1 Tender 13-14 

2 Memorandum of work. 15-16 

3 Bid schedule. 17-18 

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

Clause No. 

1 Definitions 20-21 

2 Marginal headings for information only. 21 

3 Terms to include designation of corresponding posts. 21 
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CONTRACT DOCUMENTS 

4 Documents mutually explanatory. 22 

5 Custody of drawings 22 

Classified drawings 

One copy of drawings to be kept on site 

Further drawings and instructions. 

GENERAL OBLIGATIONS 

6 Contract agreement. 23 

7 Performance Guarantee/ Quality Assurance Security. 23 

8 Programme of work to be furnished, 23 

if so required by the Engineer-in-charge 

Action when Programme not submitted in time. 

9 Setting out. 24 

10 Work to be executed in accordance with the specifications, 24 

drawings, orders, etc. 

11 Action where no specifications are provided 24 

12 Work to be under directions of Engineer-in-charge 24 

13 Lighting at night work 25 

14 Arrangement to safeguard danger to unfinished work 25 

15 Contractor to supply plant, Ladders, scaffoldings, etc 25 

Contractor liable to pay damages arising from non-provision 

of lights, fencing, etc. 

16 Notice to be given before the work is covered up 25-26 

17 Contractor’s employees 

Removal of Contractor’s employees 

18 Whole time qualified technical personnel for supervision of work 26 

19 Opportunities for other contractors 27 

20 Damage to persons and property 27 

Indemnity by Government 

21 Work to be open to inspection 28 

Contractor or his responsible agent to be present 

22 Giving of notices and payment of fees 28 

Compliance of statutes, regulations, etc 

Payment of income tax and other taxes 

23 Cast of bonds 28 

24 Change in the constitution of firm 28 

25 Photographs and advertisements 28-29 

 

ASSIGNMENT AND SUBLETTING 

26 Assignment 29 

27 Subletting 29 

 

MATERIALS AND WORKMANSHIP 

28 Quality of material and workmanship and tests 29 

Cost of samples 

Cost of tests 

Cost of tests not provided for 

29 Constructional materials, fittings to confirm to representative 

samples approved by the Engineer-in-charge 30 
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30 Stores and equipment to be supplied by Government 30 

31 Action and compensation payable in case of bad work 30-31 

LABOUR 

32 Application of Labour laws rules 31 

33 Contractor liable for payment of compensation to injured 31 

workman or in case of death to his relations 

34 Use of donkeys and other animals 31-32 

COMMENCEMENT, TIME AND DELAYS 

35 Commencement of work 32 

36 Time for completion 32 

37 Extension of time for completion 32 

38 No work at night or on Sunday / Public Holidays 32 

39 Compensation for delay 

Rate of Progress 

Compensation for inadequate funding 

32-33 

CERTIFICATE OF COMPLETION 

40 Certification of completion of work 33-34 

ALTERATIONS, ADDITIONS AND OMISSIONS 

41 Alterations in specifications and drawings 34 

Alterations omissions, substitutions do not invalidate the contract 

Extension of time in consequence of alterations 

Rate of works not in bid schedule or in the estimates. 

42 No compensation for alteration in or restriction of work to be carried 35 

out if variation does not exceed 20%. 

Variation exceeding 20% 

MAINTENANCE AND DEFECTS. 

43 Period of maintenance 36 

Execution of works of repair etc. 

Cost of execution of works of repair, etc. 

Remedy on contractor’s failure to carry out work required 

44 Contractor liable to make good damages, and for any 36-37 

imperfection noticed during period of maintenance 

 

ADVANCES TO CONTRACTOR 

45 Secured advance on materials brought to site 37 

PAYMENTS 

46 Bills to be or prescribed form 37 
47 Bills to be submitted monthly 37 

47 (A) Payment of items with imbalance rates 37-38 
48 Deduction of security deposit 38 
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49 Conversion of security deposit in to profit bearing securities 38 

50 Refund of security deposit 38-39 

51 Payment on intermediate certificate to be regarded as advances 39 

52 Final bill to be submitted within one month 39 

53 Procedure for payment to firms 39 

54 Sums payable by way of compensation to be considered 

as reasonable compensation without reference to actual loss 39-40 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

55 Price variation 40-42 

CLAIMS OF CONTRACTOR 

56 Bills to be submitted monthly 42 

57 Claims for payment of extraordinary nature to be 42 

referred to Government for decision 

58 Time limit for unforeseen claims 42 

59 Claims for compensation for the delay in the execution of works 42 

REMEDIES AND POWERS 

60 Action where whole of security deposit is forfeited 43 

61 Work at the risk and expense of contractor 43-44 

62 Contractor remains liable to pay compensation 

if action not taken under clauses 

Powers to take possession of or require removal of or sell 

contractor’s plant, etc. 

63 Contract may be rescinded and security forfeited for subletting, 45 

bribing or if contractor becomes insolvent 

64 Deduction of amount due to Government on any account whatsoever 

to be permissible from sums payable to the contractor 45 

SETTLEMENT OF DISPUTES 

65 Procedure in disagreement 45 

Contractor dissatisfied with the decision of the Superintending 

Engineer 46 

Increase in amount of claim once preferred not allowed 46 

Reference to arbitration 46 

Dispute for arbitration limited 46 

Arbitration 47 

Schedule of materials to be supplied by Government 47 

Schedule of equipment to be supplied by Government 47 

Names of manufacturers of specified materials for base rate 48 

Contract agreement 49-50 

Specimen of Bank Guarantee to be furnished by the 

contractor in lieu of performance security 51-52 

Specimen of Bank Guarantee for release of security deposit 
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Stereo I.B No.386 (Revised) 
Stereo I.B No.389 (Revised) Agreement No.  
Stereo B&R No.28 (Revised) 
Stereo B&R No.29 (Revised) 

 

GOVERNMENT OF THE PUNJAB 
 

 DEPARTMENT 
 

 CIRCLE 

 

 DIVISION 

 SUB-DIVISION 
 
 

ITEM RATE TENDER AND CONTRACT FOR REPAIR AND WORKS 

1. Name of work  
 

 

 

 

2. Estimated cost  Rs.  
(both in figures and words) 

 

 

3. Time for completion   
 

4. Amount of earnest money Rs.  (in figures) 
 

Rupees  (in words) 

5. Issued to   
(Name of the contractor) 

 
6. On payment of Rs.  

(Both in words and figures) 

 
Signature  

(Official issuing the form) 
 
 

Dated   

Office stamp  
 

) 
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS 

1. These directions are provided to assist the tenderer in preparing and submitting his tender. 

The tender shall contain all information and data required to be furnished and shall be prepared 

and submitted in accordance with the instructions set forth herein. 

 
2. All necessary documents, such as copies of specifications (excluding standard 

specification books etc), contract documents, including bill of quantities, estimated rates and any 

other documents required in connection with the preparation of tender or execution of works, 

signed by the Engineer-in-charge will accompany the tender form and the cost of such annexed 

documents will be reflected in the cost of the tender form. 

 
3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 

connection with the preparation and submission of his tender. 

 
4. No single tender shall include more than one work. A tenderer who wishes to tender for 

two or more works shall submit tender for each work, separately. 

 
5. The memorandum of work tendered for, and the schedule of materials and equipment to 

be supplied by the Engineer-in-charge and the rates at which they are to be charged for (annexed 

hereto) shall be filled in the office of the Engineer-in-charge. 

 
6. The tenderer shall note that the ultimate responsibility for the quality of work and its 

conformity with the specifications and drawings rests solely with the successful bidder whose 

tender is accepted. 

 
7. The tenderer shall at his own expense, inspect and examine the site and surroundings 

and obtain for himself, on his own responsibility, all information that may be necessary for 

preparing the tender and entering into contract, and shall determine and satisfy himself by such 

means as he may consider necessary or desirable as to all matters pertaining to the tender. The 

tenderer shall also satisfy himself before submitting his tender as to the nature of grounds, 

hydrological and climatic conditions, the form and nature of the site, the nature and lay out of the 

terrain, the availability of labour, water, electric power and transportation facilities in the area. The 

tenderer shall specially investigate into the sources of materials to be used for the works and 

satisfy himself about the quality and quantities of materials available for the completion of the 

work and the means of access to the site, the accommodation he may require and, in general, 

shall himself obtain all necessary information, as to the risks, contingencies and other 

circumstances which may influence or affect his tender. The Engineer-in-charge shall not assume 

any responsibility regarding information gathered, interpretation or deduction which the tenderer 

may arrive at, from the data that may be furnished with the contract documents. 

 
8. (a) The tenderer shall fill up the bid schedule. 

(b) In case tenders are called on item rate basis, the tenderer shall quote his own unit 

rate in the bid schedule on which he is willing to under take each item of work. 
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9. (i) The tenderer shall work out the amount against each item of work in the bid schedule 

and will indicate the total amount of his tender on which he is willing to complete the works. The 

total amount worked out in the bid schedule shall be entered by the tenderer in his tender as his 

tender price for the work in case of discrepancy between amounts in figures and in words the 

amount in words shall prevail. 

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount 

is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in 

working out of the amount of the tender and the total amount of the bid schedule will be adjusted 

accordingly. 

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be 

worked out on the basis of the amount divided by the quantity of the item shown in the bid schedule 

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of 

the pay items of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word 

“Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed to be 

covered by the rates of other items. 

(v) If the tenderer does not accept the adjusted/corrected amount of tender according to 

the above provision, his tender shall be rejected and the earnest money forfeited. 

10 The tender which proposes any alteration in the works specified in the bid schedule or in 

the time allowed for carrying out the works or in any other condition mentioned by the Engineer- 

in-charge, will be liable to rejection. The tenderer shall sign each and every page of the tender 

and contract documents, without making any alteration. All enclosures issued with the contract 

documents, shall be attached with the tender duly signed by the tenderer. Any addition or 

alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of this 

condition shall render the tender liable to rejection. 

 
11 The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out 

and corrections rewritten legibly and attested by the tenderer. Any addition or alternation made 

after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall 

render the tender liable to rejection. Any tender with unattested correction shall be attested by the 

tenderer in the presence of other tenderers at the time of opening of the tender except that no 

correction shall be permissible in the rate or amount of the bid schedule or in the tendered price 

after the opening of the tender. 

 
12 Additional clause(s) for a particular work shall be typed on separate sheets by the 

Engineer-in-charge, which will be annexed to the contract documents specifying the number of 

sheets(s). The tenderer shall not add or delete any additional clause(s) in the additional clause(s) 

sheet(s), provided by the Engineer-in-charge. 

 
13 The quantities mentioned in the bid schedule are estimated quantities, to be used for 

preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree that 

the actual amount of works to be performed will correspond therewith. No payment will be made 

on account of anticipated profits for work covered by the contract which is not performed, nor will 

any adjustment in the unit rates set forth in the bid schedule be made because of an increase or 

decrease in the actual quantities from the estimated quantities indicated therein, 



Page 11 of 53  

except as determined in accordance with the provisions of clause 42 of the general conditions of 

contract. 

 
14 No tender without earnest money shall be entertained. Earnest money, calculated @ 2% 

of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. 

The earnest money of the unsuccessful tenderers shall normally be returned within a week of 

opening of the tenders and in any case not later than thirty (30) days following the date set for 

opening of tenders except in cases where the tenders are to be accepted by the competent 

authority, in those cases the earnest money of only the three lowest bidders will be retained and 

returned to the unsuccessful bidders not later than sixty (60) days of opening of the tenders. In 

the event of the tender being accepted, a receipt for the earnest money forwarded therewith, 

shall there upon be given to the contractor. The earnest money of the successful tenderer on 

execution of the contract covering work will be adjusted towards the amount of security deposit 

to be retained from the first amounts(s) payable to the contractor under the contract. 

15 The lowest evaluated bidder will be required to furnish the performance guarantee / quality 

assurance security (wherever required) before entering into a contract. Should the lowest 

evaluated bidder refuse or fail for any reason to furnish the performance guarantee / quality 

assurance security, it should constitute a just cause for rejection of his tender / annulment of 

award and in event of such rejection / annulment, the entire earnest money shall be forfeited to 

Government, as compensation for such default. 

16 (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a 

tender being submitted by a firm, it shall be signed separately by each member thereof, or in the 

event of the absence of any partner, it shall be signed on his behalf by a person holding a power 

of attorney authorizing him to do so. Such power of attorney should be produced with the tender 

and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other 

law in force. 

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by 

a document of formation of the joint venture, duly registered and authenticated by a competent 

court, in which shall be stated precisely, the conditions under which it shall function, its period of 

validity, the person(s) authorized to represent it and accept its obligations the participation of 

several firms forming the joint venture and any other information necessary to permit a full 

appraisal of its function. 

(iii) A tender submitted by a corporation must bear the seal of the corporation and be 

attested by its Secretary. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers 

to legally bind the firm, joint venture, corporation or companies on whose behalf they are signing. 

 
17 Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, 

which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, 

cover all obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the work. 
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18 The tenderer may modify or withdraw his tender after submission before the deadline 

time of tender . No tender may be modified subsequent to the deadline for submission of 

tenders. Withdrawal of a tender during the interval between the deadline for submission of 

tenders and the expiration of the period of tender validity i.e. Ninety (90) days as specified by the 

tenderer in the form of tender may result in the forfeiture of the tender security. 

19 The tenderer shall submit the tender documents complete in all respect  through E-Pads  

20 The tenderer shall indicate in the space provided in the tender his full and proper address 

at which notices may be legally served on him and at which all correspondence in connection with 

his tender and the contract is to be sent. 

 
21 The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document. 

22 Any tender received by hand will not be entertained. . 

 
23 The Tender & Purchase Committee will open tenders in the presence of intending 

tenderers or their authorized agents, who may be present at the time. The officer opening the 

tender will announce the names of the tenderer, tender rates and the presence of requisite 

tender security. 

24 Promptly after the opening of Tenders, the evaluation committee will undertake a 

detailed evaluation of tenders. The Committee will determine whether each tender is substantially 

responsive to the requirements of the tender documents and conforms to all the terms, conditions 

and specifications of the tender documents without material deviation or reservation. If a tender 

is not substantially responsive to the requirements of the tender documents, it will be rejected by 

the evaluation committee, and may not subsequently be made responsive by the tenderer 

having corrected or withdrawn the non-confirming deviation or reservation. 
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25 Except for information to be read out by the Engineer-in-charge at the time of opening 

tenders in accordance with para 23 above, no information relating to the examination, clarification, 

evaluation and comparison of tenders and recommendations concerning the award of contract 

shall be disclosed to tenderers or other persons not officially concerned with such process. Any 

effort by a tenderer to influence the process of examination, clarification, evaluation and 

comparison of tenders, an in decisions concerning award of contract, may result in the rejection 

of his tender. 

26 To assist in the examination, evaluation and comparison of tenders, the evaluation 

committee may ask tenderers individually for clarification of their tenders, including breakdowns 

of unit rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the Engineer-in-charge 

during the evaluation of the tender. 

26(A) In case the total tendered amount is equal to or less than 5% of the approved estimated 

(DNIT) amount, the lowest bidder will have to deposit quality assurance security from the 

Scheduled Bank equal to the amount of difference between approved DNIT amount and the 

quoted bid amount as given below, within 15 days of issuance of notice or with in expiry period of 

bid, whichever is earlier: 

TOTAL TENDERED AMOUNT 
BELOW CORRESPONDING 

ESTIMATED COST. 

QUALITY ASSURANCE 
SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 
and so on…. 

10% 
and so on…. 

26 (B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, 

furnish to the tender approving authority bank draft, cashier’s cheque, payment order, Bank 

Draft  or bank guarantee (valid for three months beyond completion time/extended completion 

time) from any scheduled Bank of Pakistan, the amount to make up performance guarantee and 

/ or quality assurance security (wherever required) and specified in the tender in item (h) of 

Memorandum of work. Should the lowest evaluated bidder refuse or fail for any reason to furnish 

the performance guarantee and / or quality assurance security (wherever required) within the 

specified time, it should constitute a just cause for rejection of his tender and in the event of 

such rejection the entire earnest money shall be forfeited to government as compensation for 

such default. 

27 The Competent Authority of RMU shall have the right of rejecting all or any of the 

tenders without assigning any reason thereof. The Competent Authority of RMU will not be 

bound to award the contract to the lowest or to any other tenderer. 



Page 14 of 53  

28 The unit rates and prices entered in the bid schedule will be the rates at which the 

contractor will be paid (Subject to the adjustment specified in Clause 55 of the annexed 

conditions) and shall be deemed to include all costs of performing the work, including income tax, 

super tax, and/or other charges, duties and taxes of the Government, autonomous, semi- 

autonomous and local bodies, profits and costs of accepting the general risk, liabilities and 

obligations set forth in or implied from the contract. 

 
29 Prior to the expiration of the period of tender validity (90 days) prescribed in the tender 

form or any extension thereof that may have been granted by the tenderer, the Competent 

Authority of RMU will notify the successful tenderer by cable and confirm in writing by registered 

letter that his tender has been accepted. This letter of acceptance shall name the sum which will 

be paid in consideration of the execution, completion and maintenance of the works as 

prescribed in the contract, (hereinafter called the contract price). The notification of award will 

constitute the formation of the contract. 

30. At the time, the Competent Authority of RMU informs the lowest bidder in writing, bidder will 

provide performance guarantee / quality assurance security (wherever required) within fifteen 

(15) days from receipt of letter, failing which his bid will be rejected and bid security will be 

forfeited.. 

 
31 After the successful tenderer has signed the contract and furnished adequate performance 

guarantee and / or quality assurance security (wherever required) the Engineer-in-charge will 

notify to the unsuccessful tenderers that they were unsuccessful. 

32 The completion period will be reckoned from the date of delivering the award or the 

handing over of the site to the contractor, whichever is later. 

 
33 A copy of the contract agreement may be obtained by the contractor at his own cost. 
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TENDER FOR WORK 
 

To 

The Vice Chancellor, 
 

 

 

Dear Sir, 
 

I/We   
(Name of the contractor) 

the undersigned tenderer, having examined the conditions of contract, specifications, drawings, 
bid schedule and addenda Nos.  thereto, for the  work 
of          
(Name of the work) 
and the woks associated therewith, and having examined the site of the above named works, or 
having caused the site to be visited on our behalf by my/our competent and reliable agent, and 
having satisfied myself/ourselves as to all conditions under which the above named work must be 
performed, hereby offer to execute, complete and maintain the whole of the above mentioned 
work including its ancillary works associated therewith, in accordance with the said contract 
documents, including the addenda indicated above, a tender price of Rs   
(Rupees)  
 or such other sums as may be ascertained in accordance 
with the said conditions of contract and the rates, and the prices set forth in the bid schedule. 

2 As security for the due performance of the undertaking and obligations of this tender 
I/We submit herewith a deposit at call receipt No.  
Dated in the amount of Rs.   

(Rupees)   

from the Bank Branch drawn in your favour 
or made payable to you as earnest money, the full value of which will be absolutely forfeited to 
Government without prejudice to any other rights or remedies of the said Government, should 
I/We withdraw or modify the tender within its validity period of (90) days, following the date of 
receipt of tender. 

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as 
attached with the tender shall be detained by Government towards the amount of security deposit 
specified in clause 48 of the said conditions of contract and item (d) of the memorandum of work. 

 
4. Should this tender be accepted by you I/We hereby undertake:- 

 
a) To sign all the necessary documents for entering into a contract agreement in the 

form set out in the contract document within fifteen (15) days following your 
notification of such acceptance. 

b) To commence the work within the stipulated time named in item of memorandum 
hereto annexed following the date of issuance of your order to proceed with or 
the handing over of the site, whichever is later and in the event of my/our failure 
to do so, the entire amount of earnest money deposited by me/us for which 
deposit at call receipt is enclosed herewith is to be absolutely forfeited to the 
Government. On the commencement of the work, I/We hereby also agree to 
abide by and fulfill all the terms or provisions of the said conditions of the contract 
annexed hereto so far as applicable and in default thereof, to forfeit and pay to 
Government the sums of money mentioned in the said conditions. 
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c) To complete and deliver the whole of the work comprised in the contract within the 
time stipulated in item No.(g) of the memorandum hereto annexed, subject to such 
extension in the time limit as may be granted under the conditions of contract. 

5. I/We also agree that when materials and/or equipment for the work are provided by the 
Government the rates to be paid for them shall be as provided in appendices annexed hereto. 

6. I/We agree to abide by this tender for the period of Ninety (90) days following the date 
set for receiving of tenders and it shall remain binding upon me/us and may be accepted by you 
at any time before the expiration of that period. 

7. Unless and until a formal agreement is prepared and executed, this tender, together with 
your written acceptance thereof, shall constitute a binding contract between us, and shall be 
deemed for all purposes to be the contract agreement. 

 
8. I/We understand that you are not bound to accept the lowest or any tender you may 
receive, and that you will not defray any expenses incurred by me/us in tendering. 

Thanking you, 

 
Yours Faithfully, 

 
 

 

(Signature of tenderer) 

 
❖ Name  

 
Dated this  day Address  

of _________________ 200 
❖  



Page 17 of 53  

Memorandum of work 
(To be filled in by the RMU Rawalpindi ) 

(a)  General Description  

(If several sub works are included, they should be detailed in a separate sheet). 

 

 
(b) Estimate cost Rs.  

 

 
(c) Amount of earnest money to 

Accompany the tender Rs.  

(to be furnished by the tenderer in the 

shape of deposit at call from a scheduled 

Bank of Pakistan). 

 
(d) Percentage of security deposit to be retained from the bills. 

 
 

i. On the amount of work done upto 

Rs.5 million = Ten (10) percent. 

ii. On the amount of work done beyond 

Rs. 5 million = Five (5) percent. 

 
(e) Time allowed to complete the work after the expiry 

(f) Amount of performance guarantee 

Rs ----------- 5% of bid price in the case of bid price exceeding Rs 50 million as per General 

Direction for the guidance of tenderer 26(B) read with general conditions of Contact 

Clause (7) and amount of quality assurance security Rs --------- as per General Directions 

for the guidance of tenderer 26(A). 

(g) Period of maintenance. (after 

the date of issuance of 

certificate of completion)  
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BID SCHEDULE 
Rough Cost Estimate for Construction of Boundary Walls and Parking Area At RMU Main Camps 

Tipu Road Rawalpindi 

2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 

Abstract of Cost 

S.No Description Unit Qty Rate 
Amount 

Rs 

1 

Excavation in foundation of building, bridges and other    
structures, including dagbelling, dressing, refilling in layers around   
 structure with excavated earth, watering and ramming lead    
upto one chain (30 m) depth upto 5 ft (1.5m). in ordinary Soil. 
parking Shed front and Back. 

        

  
1000 
Cft 888 

17088 15174.32 

2 

Cement concrete plain including placing, compacting, finishing and  
curing complete (including screening and washing of stone 
aggregate): 1:4:8 

        

  100Cft 222 35626 79090.39 

3 

Pacca brick work in foundation and plinth in Ratio 1:5 1st Step 
  

  
    

  100Cft 624.37 39354 245713.6 

4 

Providing and laying damp proof course of cement concrete 1:2: 
4(using cement, sand and shingle), including bitumen coating. 
Front and Back Wall 

        

  100Sft 166.5 11899 19811.42 
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5 
Pacca brick work other than building upto 10ft. height         

  100Cft 333 40269 134097.3 

6 

Cement plaster 1:4 upto 20' (6.00 m) height 
  

  
    

  100Sft 1332 5749.4 76581.34 

7 

Providing and laying fair face Gutka cladding laidin (1:2) cement / 
red posso mortar having 1/4" thick groove finishi /c cost of 8 SWG 
wirein shape of 8 placed horizontally and vertically at 36" and 18" 
c/c respectivelyi/ccutting charges as per approveddrawing, 
complete in all respect as approved and directed by the Engineer 
Incharge. 2-1/4" x 2-1/4" x 9". 

  216 270 58320 

8 

Providing and fixing terrace railing of 2" (50 mm) i/d conduit pipe 
16 SWG, welded with 5/8"x5/8" (16x16 mm)square bar 2.75 ft. 
high fixed at 5" (125 mm)centre to centre, in reinforced for each 
foot of reduction or addition cement concrete slab with suitable 
arrangement, complete in the height of the square bars. in all 
respects, as per design and drawing. 

  

      

  Rft 150 1893.3 283995 

9 

Cement tiles (8"x8"x¾")(200 x 200 x 20 mm) 1:2 cement mortar, 
over 3/4" (20 mm) thick bed of cement mortar 1:2. Around Trees. 100 Sft 216 23723 51242.67 

10 

Excavation in hard rock requiring blasting and disposal of 
excavated material (blastedmaterial) upto50ft.(15m) 
lead,(includingdressing and leveling to designed section,e tc. 
complete).Grade V Back Side Bus Parking Shed. 

1000Cft 3520 49274 173443.6 
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11 
Cement concrete plain including placing, compacting, finishing and 
curing complete (including screening and washing of stone 
aggregate) 1:2:4 Back Side parking Shed. 

100Cft 1760 48082 846248.5 

  Total Amount 1983718 

  16% PST  317394.9 

  Grand Total 2301113 

 
Rawalpindi Medical University RMU 

Rough Cost Estimate for Roof Treatment of main Building at RMU Main Camps Tipu Road 
Rawalpindi 

2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 

Abstract of Cost 
S.No Description Unit Qty Rate Amount Rs 

1 

Raking and washing Joints of bricks masonry old 
work 

        

  100Sft 33800 1056 356928 

2 
Cemnet Pointing Flush on Floor Ratio 1:2         

  100Sft 33800 4849 1638962 

  Total Amount 1995890 

  16% PST  319342.4 

  Grand Total 2315232.4 

 
Rough Cost Estimate for Improment of main Building (Exterior Side Shade) at RMU Main Camps Tipu Road 

Rawalpindi 
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2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 
S.No Description Unit Qty Rate Amount Rs 

1 

Dismantling cement concrete reinforced, separating reinforcement from 
concrete, cleaning and straightening the same.         

  100Cft 275 29234.3 80394.325 

2 
 Reinforced cement concrete in roof slab, beams, columns lintels, girders and 
other structural members laid in made units. situ or precast laid in position, or 
prestressed members cast in situ, complete in all respects:-  1: 1.5: 3 

        

  Cft 275 833.8 229295 

3 
Cement plaster 1:4 upto 20' (6.00 m) height.         

  100SFT 2200 5749 126478 

4 

Cement concrete plain including placing, compacting, finishing and  
curing complete (including screening and washing of stone aggregate): 
1:2:4 Back Side Examimatir.      

  

  

  
 

 
100Cft 283.8 48082.3 136457.5674 

  Total Amount 572624.8924 

  16% PST  91619.98278 

  Grand Total 664244.8752 

 
Rough Cost Estimate for Renovation / Improment of main Building at RMU Main Camps Tipu 

Road Rawalpindi 

2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 

Abstract of Cost 
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S.No Description Unit Qty Rate Amount Rs 

1 

Providing and fixing falseceiling comprises of Gypsum board 
laminated sheetof size2'x2'/2'x3'/3'x3'of specified design and 
thicknessi / ccostof fixturesi.egalvanized angle1" x1" atwall 
sides,galvanized tee 1¼" x   x1” both at 4’ c/c (madeof Taiwan CK 
More quivalent), hanging with G.I/ Copper wire16SWG, G.I hook, 
Rawal Plug etc: complete in all respects as approved and directed by 
the Engineer Incharge 

        

  Sft 600 169.7 101790 

2 

Providing and fixing PVC Paneling of approved colour and design as 
directed by the engineer incharge 

        

  Sft 1850 165 305250 

3 

Providing and laying super bquality Porcelaing lazed tile sof Master/ 
Stile brandor approved equivalent manufacturer, skirting/dadoof 
specified size, Color and Shade with adhesive / bondover 1/2"thick 
(1:2) cementplaster i/c thecostof matching sealer for finishingthe 
joints, cutting grinding complete in all respect asapproved and 
directed by the Engineer Incharge. 

        

  Sft 400 457.3 182900 

4 Providing and fixing partition, including frame work Ply Wood 1/4'' 
Thick 

  
    

  

 
 

100Sft 148 40706 60244.732 

  Total Amount 650184.732 

  16% PST  104029.5571 

  Grand Total 754214.2891 

Rawalpindi Medical University RMU 

Rough Cost Estimate for P/L Tuff Paver in Boy Hostel No-1 at RMU Main Camps Tipu Road Rawalpindi 
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2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 

Abstract of Cost 
S.No Description Unit Qty Rate Amount Rs 

1 

Cement concrete plain including placing, compacting, finishing and  
curing complete (including screening and washing of stone 
aggregate): 1:4:8 front Side  

        

  100Cft 1688.3 35626.3 601478.8229 

2 

ProvidingandlayingTuffPavers,having7000PSI,crushingstrength 
ofapprovedmanufacturer,over2" to3"sandcushioni/cgroutingwith sand in 
joints i/c finishing to require slope . complete in all respect. (50% Grey / 
50% Coloured) 60mm. 

  

  

    

  Sft 5116 201.35 1030106.6 

  Total Amount 1631585.423 

  16% PST  261053.6677 

  Grand Total 1892639.091 

 
Rough Cost Estimate for Exterior Side Paint Work of Boy Hostel No-1 at RMU Main Camps Tipu Road 

Rawalpindi 

2nd Bi Annual Period from 1st July 2025 to 31 Dec 2025 

Abstract of Cost 
S.No Description Unit Qty Rate Amount Rs 

1 
Removing Cement or Lime Plaster of tramofine Qty.         

  100Sft 3200 676.7 21654.4 

2 Cement plaster 1:4 upto 20' (6.00 m) height         
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  100Sft 3200 5749.35 183979.2 

3 

Providing & applying 1.5mm thick fine textured high quality Sand tex Coating 
formed of special Acrylicba seprotective decorative coating of approved colour & 
shade with trowel having top class finish over well cleaned plastered surface i/c 
preparation and cleaning the surface, complete in all respect as approved and 
directed by the Engineer Incharge. 

        

  SFT 10700 84.2 900940 

  Total Amount 1106573.6 

  16% PST  177051.776 

  Grand Total 1283625.376 

 

Rawalpindi Medical University RMU 

Detail Cost Estimate for Renovation / Improvement of NTB RMU Rawalpindi 

Abstract of cost 

S.No Description Unit Qty Rate Amount 

1 Distemper 1 Coat On Roof 

    100Sft 9280 649 60227.2 

2 

Preparing Surface and Painting with Emulsion Paint on Wall 
  

40% 2 coat  100Sft 8083 3189.2 257783 

60% 1 Coat 100Sft 12718 1799.15 228815.9 

3 
Scraping Distemper or Paint from Wall 40% 

Sft 8083 1218.1 98459.02 
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4 

Preparing surface and applying Graffia to Weather Coating ( Co-polymere mulsion) of 
approved colour & shade with weather resistant pigment, highly water repellant with Metalic 
Spatula having top class finish by smoothing with aplastic Spatula, on a base coat (Primer) 
over well cleaned plastered surface complete in all respect as approved and directed by the 
Engineer Incharge. 

        

    Sft 6000 86.45 518700 

5 

Providing and Fixing UPVC wall panelling of approved colour and design  

  

  

  0 

  Sft 2456 165 405240 

6 

Cement plaster 1:4 upto 20' (6.00 m) height 
  

2000 
    

    1000     

  100 Sft 3000 5749.35 172480.5 

7 

Providing and laying super bquality Porcelaing lazed tile sof Master/ Stile brandor approved 
equivalent manufacturer, skirting/dadoof specified size, Color and Shade with adhesive / 
bondover 1/2"thick (1:2) cementplaster i/c thecostof matching sealer for finishingthe joints, 
cutting grinding complete in all respect asapproved and directed by the Engineer Incharge. 
CPC Hall 

  

  

    

  Sft 4374 457.3 2000230 

          3741936 

  G.TOTAL AMOUNT 3741936 
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      ADD 16% Pst 598709.7 

      Grand Total 4340646 

Rawalpindi Medical University RMU 

Rough Cost Estimate for Renovation / Improvement of NTB RMU Rawalpindi 

S.No Description Unit Qty Rate Amount 

8 

Providing and fixing falseceiling comprises of Gypsum board laminated sheetof 
size2'x2'/2'x3'/3'x3'of specified design and thicknessi / ccostof fixturesi.egalvanized angle1" 
x1" atwall sides,galvanized tee 1¼" x   x1” both at 4’ c/c (madeof Taiwan CK More quivalent), 
hanging with G.I / Copper wire 16SWG, G.I hook, Rawal Plug etc: complete in all respects as 
approved and directed by the Engineer Incharge  

SFT 

  

    

  Total    6273 169.65 1064214 

9 

Providing and Fixing Celing Light 2x2 Complete in all respect 
  

  
    

    Nos 50 9500 475000 

10 
P/F 1.5 thick WPC Solid Door including chokat of approved design shape including cost of 
fixing material and carriage etc complete in all aspect as approved by engineer incharge 

Sft 210     

      210 2300 483000 
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11 

Providing and fixing Vin board cabinet 3/4" thick with drawers 3"deep 
 in 'Kitchen including termite proofing and polishing with synthetic  
enamel as specified, with handles  hinges,screws etc., 
 complete in all respects. i) 1-1/2' deep,without back 

Sft       

  Total    192.5 1686.15 324583.9 

12  Glazing with panes (24 oz. to 26 oz.),  using putty and deodar wooden fillets Sft       

    Sft 400 340.45 136180 

13 
Cement concrete plain including placing, compacting, finishing and curing complete 
(including screening and washing of stone aggregate):f) Ratio 1: 2: 4 

100Cft       

  Total  100Cft 800 48082.3 384658.4 
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13 

providing and laying3/4" thick full width Prepolished Marbles lab for Vanities/Shelves/ 
Treads/WindowCills, having Uniform texture (Spotless) with adhesive bond over3/4" 
thick(1:2) cement sand mortor i/c the cost of matching sealer complete in all respects as 
approved and directed by the Engineer Incharge.China Verona  

Sft       

  Total    267 724.35 193401.5 

14 
Providing and fitting glazed earthen ware water closet, 
 squatter type (Orisa pattern), combined with foot rest.i) coloured 

Nos 12     

  Total    12 7549.75 90597 

15 

Providing and fitting glazed earthen ware wash hand basin /vanity 
 56x40 cm (22"x16") including bracket set, waste pipe and 
 waste coupling, etc.i) coloured 

Nos 12     

  Total    12 11451.55 137418.6 

21 painting of doors and windows any type on old surface 1 coat 100Sft 11200     

  Total    11200 1635.1 183131.2 
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22 

Supply and Erection of Shed consisting of 3mm thick 
 fiber glass sheet roof (3-layers) fixed/ rivete donmoulded curved 
 frame of M.S box pipe1-1/2"x1-1/2"16-SWG supported on trusses of 
 MS angle iron 1-1/2"x1-1/2"x3/16" all around duly supported on 
 M.S sheet 6"x6"x1/4 "welded on GIpipe post (MediumQuality)of 
 specified diameter embeded in P:C:C (1:2:4 ) i/c the cost of excavation,cuttingstraightening 
assembling, bendingasper design, 
 welding/grindingof joints and painting three coats complete in all 
 respect as approved and directed by the Engineer Incharge.ii) 3" dia GI pipe Supports 

Sft 576     

  Total    576 865.05 498268.8 

            

          3970454 

  G.TOTAL AMOUNT 3970454 

      ADD 16% Pst 635272.6 

      Grand Total 4605726 
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ROUGH COST ESTIMATE FOR THE WORK LAYING OF TUFF TILE 

FROM AUDITORIUM TO MOSQUE AT RMU MAIN CAMPUS TIPU 

ROAD RAWALPINDI  

MARKET RATES SYSTEM (MRS), 2nd BI-ANNUAL-2025  

(01.07.2025 to 31.12.2025) DISTRICT RAWALPINDI 

Sr. 

# 
Ref: Description Unit No  Qty   Rate  

 Amount 

(in Rs.)  

1 Ch#10 

Item#43 Providingand layingTuffPavers,having7000PSI, 

crushingstrength  ofapprovedmanufacturer,over2" 

to3"sandcushioni/cgroutingwith  sand in joints i/c 

finishing to require slope . complete in all respect.  

(50% Grey / 50% Coloured 

 60-mm thick 

Per 

Sft 

        

Total quantity 
  

 

5,100.00  

       

201.35  

                    

1,026,885  

Total         1,026,885  

Add 16% PST         164,302  

Grand Total Rs.          1,191,187  
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ROUGH COST ESTIMATE FOR THE WORK IMPROVEMENT OF 

MAIN BUILDING EXTERIOR SIDE AT RMU MAIN CAMPUS TIPU 

ROAD RAWALPINDI 

MARKET RATES SYSTEM (MRS), 2nd BI-ANNUAL-2025  

(01.07.2025 to 31.12.2025) DISTRICT RAWALPINDI 

Sr. 

# 
Ref: Description Unit Qty Rate 

Amount 

(in Rs.) 

A SCHEDULE ITEMS 

1 Ch#11 

Item#09 

Cement plaster 1:4 upto 20' (6.00 m) height:- ½" 

(13 mm) thick 
%Sft 

   

Total quantity 3,000.00 4,927.85 147,836 

2 Ch#11 

Item#09 

Providing and applying weather shield paint of 

approved quality on external surface of building 

including preparation of surface, application of 

primer complete in all respect: new surface: 2 coats 
%Sft 

   

Total quantity 30,426.00 2,778.55 845,402 

Total 993,237 

Add 16% PST 158,918 

Grand Total Rs. 1,152,155 
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ROUGH COST ESTIMATE FOR THE WORK P/ LAYING 

SEWER LINE OF GIRLS HOSTEL NO. 03 & 04 IN RMU  

STAFF COLOLNY RAWAL ROAD  RAWALPINDI 

ABSTRACT OF COST 

Sr. 

# 
Description Unit Qty Rate 

Amount 

(in Rs.) 

1 Earthwork excavation of trenches in open cutting 

for sewers and manhole chambers, etc. below sub-

soil water level to correct section and dimensions 

according to templates and  levels, including 

backfilling, shoring, timbering and shuttering of 

M.S  

sheets on both sides of the trenches. 

 4.01 ft. to 8.0 ft. (1.22 to 2.4 m) depth below 

SSWL 
%0Cft 8340.00 33,374.50 278,343.33 
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2 Providing, laying, watering and ramming brick 

ballast 1½" to 2"(40 mm to 50 mm) gauge mixed 

with 25% sand, for floor foundation, complete in 

all respects. 
%Cft 729.00 13,789.40 100,524.73 

3 Cement concrete plain including placing, 

compacting, finishing and curing complete 

(including screening and washing of stone 

aggregate): 

(i) Ratio 1: 4: 8 
%Cft 154.44 35,626.30 55,021.26 

4 Pacca brick work in foundation and plinth in:- 

i) Cement, sand mortar:- 

Ratio 1:5 %Cft 585.00 39,353.85 230,220.02 

5 Cement concrete plain including placing, 

compacting, finishing and curing complete 

(including screening and washing of stone 

aggregate): 

(f) Ratio 1: 2: 4 
%Cft 

122.40 

48,082.30 

58,854.09 

6 Cement pointing flush upto 20' (6.00 m) heihgt:- 

b) ratio 1:3 
%Sft 780.00 5,092.35 39,720.33 
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7 Cement plaster 1:4 upto 20' (6.00 m) height:- 

b) ½" (13 mm) thick 
%Sft 780.00 4,927.85 38,437.23 

8 Providing and laying R.C.C. pipe sewers, 

moulded with Chapter - 8 

 cement concrete 4000 psi conforming to ASTM 

 Specification C-76-20, specific class. Wall B, 

including carriage 

 of pipe from factory to site of work, lowering in 

trenches to 

 correct alignment and grade, jointing with rubber 

ring, 

 cutting pipes where necessary, testing, etc., 

complete 

i) 310 mm (12") i/d 

Rft 500.00 909.20 454,600.00 

9 Providing and fixing, 6" (150 mm) thick R.C.C. 

manhole  cover for  22" as per standard drawing 

STD/PD No. 6 of  

 1977, complete in all respects. 
Each 13.00 7,528.70 97,873.10 

Total 1,353,594 

Add 16% PST 216,575 
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Total Amount Rs. 1,570,169 

 
ROUGH COST ESTIMATE FOR THE WORK RENOVATION / 

IMPROVEMENT OF GIRLS HOSTEL NO. 03 & 04 IN RMU STAFF 

COLOLNY RAWAL ROAD  RAWALPINDI  

MARKET RATES SYSTEM (MRS), 2nd BI-ANNUAL-2025  

(01.07.2025 to 31.12.2025) DISTRICT RAWALPINDI 

Sr. 

# 
Ref: Description Unit  Qty   Rate  

 Amount 

(in Rs.)  

A SCHEDULE ITEMS 

1 Ch#11 

Item#09 

Cement plaster 1:4 upto 20' (6.00 m) height:- ½" (13 mm) thick 

%Sft 

      

Total quantity           

6,400.00  

    

4,927.85  

                 

315,382  

2 Ch#10 

Item#16 

 Providing and laying topping of cement concrete 1:2:4,  

including surface finishing and dividing in panels: (g) 2½"(62 

mm) thick %Sft 

      

Total quantity           

3,174.00  

  

14,923.65  

                 

473,677  

3 Ch#13 

Item#31 

Preparing surface and painting with emulsion paint:- 2- coat wall 

%Sft 
      

Total quantity                              
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14,872.00  3,189.20  474,298  

4 Ch#4 

Item#50 

 Dismantling glazed or encaustic tiles, etc. 

%Sft 

      

Total quantity           

1,058.00  

    

3,736.15  

                   

39,528  

5 Ch#13 

Item#31 

Providingand layingsuperbqualityCeramic tilefloorsof Master/  

Stile brand or approved equivalent manufacturer of specified 

size,Glossy/Matt/TextureofapprovedColorandShadeasperapproved  

designwithadhesivebond, over3/4" thick(1;2)cementsandplaster  

i/c thecost of sealer for finishing the joints i/c cuttinggrinding 

completeinall respectsandasapprovedanddirectedbytheEngineer 

 Incharge. 12"x18"/12"x24"/10"x24" /8"x24"/12"x36"  Sft 

      

Total quantity           

1,058.00  

       

310.80  

                 

328,826  

6 Ch#4 

Item#32 

Removing door with chowkat. 
per 

nos 

      

Total quantity                

50.00  

       

700.50  

                   

35,025  

7 NS Providing and fixing 1 1/2 thick WPC solid door including 

chowkat of approved desighn shape including cost of fixing 

material and carriage etc complete in all respect as approved by 

the engineer incharge. Sft 

      

Total quantity              

875.00  

    

2,300.00  

              

2,012,500  

Total  
   

3,679,237  
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Add 16% PST 
      

588,678  

Grand Total Rs.   
   

4,267,915  

 
ROUGH COST ESTIMATE FOR THE WORK RENOVATION / 

IMPROVEMENT OF BOYS HOSTEL NO. 02 RMU AT NATIONAL 

MARKET RAWALPINDI  

MARKET RATES SYSTEM (MRS), 2nd BI-ANNUAL-2025  

(01.07.2025 to 31.12.2025) DISTRICT RAWALPINDI 

Sr. 

# 
Ref: Description Unit  Qty   Rate  

 Amount 

(in Rs.)  

A SCHEDULE ITEMS 

1 Ch#11 

Item#09 

Cement plaster 1:4 upto 20' (6.00 m) height:- ½" (13 

mm) thick 
%Sft 

      

Total quantity           

6,400.00  

    

4,927.85  

                 

315,382  

2 Ch#10 

Item#16 

 Providing and laying topping of cement concrete 

1:2:4,  including surface finishing and dividing in 

panels: (g) 2½"(62 mm) thick %Sft 

      

Total quantity           

3,174.00  

  

14,923.65  

                 

473,677  

3 Ch#11  Cement pointing 1:2 flush on floor. Roof %Sft       
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Item#17 Total quantity           

7,700.00  

    

3,915.00  

                 

301,455  

4 Ch#13 

Item#31 

Preparing surface and painting with emulsion paint:- 

2- coat Wall 
%Sft 

      

Total quantity         

19,272.00  

    

3,189.20  

                 

614,623  

5 Ch#12 

Item#55 

Providing and fixing G.I. wire gauze 22 SWG, 12x12 

meshes per square inch, (5x5 meshes in cm2)  fixed to 

steel window, complete with flat iron patti ½"x 1/8" 

(13 mmx3 mm) and machine made screws.  Windows Sft 

      

Total quantity           

1,200.00  

       

250.95  

                 

301,140  

6 Ch#11 

Item#39 

PreparingsurfaceandapplyingGraffiatoWeatherCoating 

( Co-polymeremulsion)of approved colour & shade 

with weatherresistant  pigment, highlywater repellant 

withMetalicSpatulahaving topclass  

finishbysmoothingwithaplasticSpatula,onabasecoat 

(Primer)over  well cleanedplasteredsurface 

completeinall respect asapprovedand 

 directed by the Engineer Incharge. 

Sft 

      

Total quantity           

4,000.00  

         

86.45  

                     

3,458  

7 Ch#4 

Item#32 

Removing door with chowkat. 
per 

nos 

      

Total quantity                

30.00  

       

700.50  

                   

21,015  
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8 NS Providing and fixing 1 1/2 thick WPC solid door 

including chowkat of approved desighn shape 

including cost of fixing material and carriage etc 

complete in all respect as approved by the engineer 

incharge. 
Sft 

      

Total quantity              

525.00  

    

2,300.00  

              

1,207,500  

Total     3,238,250  

Add 16% PST       518,120  

Grand Total Rs.      3,756,370  
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BID SCHEDULE 
(Contd.) 

 

 
NAME OF WORK   

 

 
Total tendered amount of the work 

(To be filled in by the Tenderer) 
 
 

 
Rs.  

 
 

 
. Total cost of /item rates. 

Rs.  
 

 
Grand Total 

Rs.  

 
 

 

 
 

 
Rs.  

 

 
(in words ) 

Rupees  
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

 

Clause 1 
In the contract (as herein after defined) the following words and expressions shall have the 

meanings hereby assigned to them, except where the context otherwise requires:- 

 
1) “Agent” means the person appointed by the contractor to act on his behalf in his 

absence; 

 
2) “Certificate of completion” means the certificate of completion given by the 

Engineer-in-charge pursuant to clause 40 of these conditions; 

 
3) “Contract” means the contract agreement, the documents set out therein and 

includes the conditions of contract, the tender and acceptance thereof, the 

specifications, the drawings, the bid schedule, schedule of rates ad the prices; 

 
4) “Contractor” means the person or persons, firm or company whose tender has been 

accepted by the Competent Authority of RMU, and shall include the contractor’s 

duly authorized representative, successors and assigns; 

 
5) “Contract price” means the sum named in the tender, subject to such addition 

thereto or deductions there from as may be made under the provisions of the 

contract; 

 
6) “Constructional Plant” means all appliances, or things required in or about the 

execution, completion, or maintenance of the woks or temporary works, but does 

not include the materials or other things intended to form or forming part of 

permanent or temporary works; 

 
7) “Drawings” means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or approved 

in writing by the Engineer-in-charge; 

 
8) “Engineer-in-charge” means the Executive Engineer or any other officer who for the 

time being and from time to time is in charge of the works and includes an officer 

appointed by the RMU to act as Engineer-in-charge for the purposes of the contract; 

 
9) “Government” means the Government of the Punjab; 

9-a) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of Rates 

1998 through Finance Department Notification No.RO (Tech) F.D.2-3/2004 dated 

02.08.2004 (Annexure A). 

 
10) “Period of maintenance” means the period during which the contractor is obliged to 

guarantee the work or defined portions of work against defect and during which he 



P a g e  21 | 71  

is obliged to perform any maintenance procedure that may be specified by the 

Engineer-in-charge and shall be calculated from the date of the certificate of 

completion given by the Engineer-in-charge in accordance with clause 40 hereof or 

in the event of more than one certificate having been issued by the Engineer-in- 

charge under the said clause from the respective dates so certified; 

 
11) “Maintenance” means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear 

and tear as may be required of the contractor in writing by the Engineer-in-charge 

during the period of maintenance; 

 
12) “Programme of work” means the Programme of work submitted by the contractor 

and approved by the Engineer-in-charge and includes and amendment thereto 

made from time to time and approved by the Engineer-in-charge; 

 
13) “Site” means the lands and other places on, at, over, under; in or through which the 

works are to be executed or carried out in pursuance of the contract or any adjacent 

land, or part or street, which may be allotted or used for the purpose of carrying out 

the contract or any lands or places provided by the Engineer-in-charge for the 

purpose of the contract together with such other places as may be specifically 

designated in or pursuant to the contract as forming part of the site; 

 
14) “Specifications” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time be furnished or 

approved in writing by the Engineer-in-charge 

 
15) “Temporary works” means all temporary works of every kind required in or about 

the construction, completion or maintenance of the works; 

 
16) “Works” means the works to be executed in accordance with the contract and 

includes any permanent works as required for the performance of the contract. 

Clause 2: 

 
Marginal 

headings for 

information 

only 

 

 

Clause 3 

Terms to include 

designation of 

corresponding 

post 

 

The marginal headings, the words, notes, titles and phrases used in these general 

conditions and documents attached hereto, are strictly for information and direction 

of the reader with regard to the contents of the said documents and shall by no 

means be invoked for interpretation of the said clauses nor shall they be deemed 

to be part thereof or be taken into consideration in the interpretation thereof or of 

the contract. 

 
The term “Executive Engineer” used in the contract and the documents attached 

thereto, shall respectively be taken to include the terms “Deputy Director” “Director” 

and “Director General” or the holder of the corresponding posts in relation to the 

work. 
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Clause 4 

Documents 

mutually 

explanatory 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 5 

CONTRACT DOCUMENTS 

 
Except if and to the extent otherwise provided by the contract, the conditions of 

contract and additional conditions annexed hereto shall prevail over those of any 

other document forming part of the contract. Subject to the foregoing, the several 

documents forming the contract are to be taken as mutually explanatory of one 

another, but in case of any error, omission, ambiguity or discrepancy is found 

between these documents, the same shall be reported to the Engineer -in-charge 

who shall correct such error or omission or explain and adjust the ambiguity or 

discrepancy, as the case may be, and shall thereupon issue to the contractor 

instructions directing in what manner the work is to be carried out. Provided always 

that if in the opinion of the Engineer-in-charge compliance with any such 

instructions shall involve the contractor in any expenses which by reason of any 

such error, omission, ambiguity or discrepancy, the contractor did not have reasons 

to anticipate, the Engineer-in-charge shall pay such additional sums as he shall 

certify to be reasonable to cover such expenses. Provided further that any work 

done by the contractor, which perpetuates or adds to any error, omission, ambiguity 

or discrepancy, already discovered and pointed out, shall be considered to have 

been done at the contractor’s own risk. 

 

 
Custody of 

drawings 

 

 

 

 

 

 

 

Classified 

drawings 

 

 

 

One copy of 

Drawing to be 

kept on site. 

 

 

 

 

Further 

drawings and 

instructions 

1) The drawings shall remain in the sole custody of the Engineer-in-charge but two 

sets of the detailed or working drawings will be obtained by the contractor free of 

cost from the Engineer-in-charge after acceptance of his tender. The contractor 

shall provide and make at his own expense any further copies required by him. On 

the completion of the contract, the contractor shall return to the Engineer-in-charge 

all drawings provided to him under the contract. 

2) If so instructed, the contractor shall undertake not to disclose details of classified 

drawings, other than to men in his employ, and will give an undertaking to the 

Engineer-in-charge that these drawings are not replicated or passed on to others 

or used by any other agency/person. 

3) One copy of the drawings furnished to the contractor as aforesaid shall be kept by 

the contractor at site and the same shall at all reasonable times also be made 

available for inspection and used by the Engineer-in-charge or by any of his 

superior officer, or by any other person authorized by the Engineer-in-charge in 

writing. 

4) The Engineer-in-charge shall supply to the contractor, from time to time during the 

progress of the works, such further drawings and instructions as shall be necessary 

for the purpose of the proper and adequate execution and maintenance of the 

works, and the contractor shall carry out and be bound by the same. The contractor 

shall give adequate notice in writing, to the Engineer-in-charge of any such further 

drawing and instructions that contractor may require for execution of works or 

otherwise under the contract. 
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GENERAL OBLIGATIONS 

Clause 6: 
 

Contract 

agreement 
The contractor shall, when called upon so to do by the Engineer-in-charge enter into and 

execute a contract agreement in the form annexed. 

Clause 7: 

In every case where performance guarantee and/ or quality assurance security has been 

provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/ 

Performance 

guarantee/ 

Quality 

Assurance 

Security 

maintain the performance guarantee and/ or quality assurance security for the extended 

period of completion under Clause 37 of the Agreement. All compensations or the sums of 

money payable by the contractor under the terms of this contract may be deducted from or 

paid by the sale of sufficient part of his performance guarantee and/ or quality assurance 

security, and in the event of his performance guarantee and/ or quality assurance security 

reduced by reason of any such deduction or sale as aforesaid the contractor shall within 

ten days thereafter make good in cash or other securities as aforesaid any sum or sums 

which may have been deducted from, or raised by sale of performance security or any part 

thereof. 

 
The performance guarantee and/ or quality assurance security deposit lodged by a 

contractor (in form of Bank Guarantee of call deposit receipt) shall be refunded to him after 

the expiry of three months after the issue of the certificate of completion of the work under 

Clause 40 hereof by the Engineer-in-charge or along with the final bill if it is prepared after 

that period on account of some unavoidable circumstances. 

Clause 8: 

i. The contractor shall if so required by the Engineer-in-charge submit in writing to the 

Engineer-in-charge within the period specified by him for his approval a Programme 

Programme of 

work to be 

furnished it so 

required by 

Engineer-in- 

charge 

showing the order of procedure and the method in which he proposes to carry out the 

works. The time and progress chart shall be prepared indirect relation to the time period 

stated in item (g) of the memorandum hereto annexed for the completion of individual items 

thereof and the works as a whole. It shall indicate the forecast of the date for 

commencement and completion of various trade processes or section of the works, and 

shall be amended as may be required by agreement between the Engineer-in-charge and 

the contractor within the limitation of time imposed in the contract documents. 

ii. The contractor shall also, whenever required by the Engineer-in-charge, furnish for his 

information full particulars in writing of the organization and staff by which he proposes to 

direct and administer his performance of the contract and also such further information 

concerning the contractor’s arrangements for the carrying out the work and of the 

constructional plants or temporary works which the contractor intends to supply, use or 

construct, as the case may be. 

iii. The submission to and approval by the Engineer-in-charge of such Programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of his 

duties or responsibilities under the contract. 

iv. In the event of the non-submission of the Programme or revised/amended programme of 

Action when 

Programme 

not submitted 

in time 

work by the contractor for approval by the Engineer-in-charge within the period specified 

by the Engineer-in-charge , the contractor shall be liable to pay as compensation an 
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amount, equal to ¼ % per day or such smaller amount as the Engineer-in-charge (whose 

decision in writing shall be final) may decide on the total tendered amount of the work, 

subject to maximum of 2% of contract amount. 

Clause 9: 

The contractor shall be responsible for the true and proper setting out of the works in 
Setting out relation to original points, lines and levels of reference given by the Engineer-in-charge in 

writing and for the correctness (subject as above mentioned) of the position, levels, 

dimensions and alignments of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection therewith. If at any time during the 

progress of the work, any error shall appear or arise in the position, levels, dimensions, or 

alignment or any part of the works, the contractor on being required so to do by the 

Engineer-in-charge, shall at his own expense, rectify such error to the satisfaction of the 

Engineer-in-charge, unless such error is based on incorrect data, supplied in writing by the 

Engineer-in-charge, in which case the expenses of rectifying the same shall be borne by 

the Government. The checking of any setting out or of any line or levels by the Engineer- 

in-charge shall not in any way relieve the contractor of his responsibility for the correctness 

thereof, and the contractor shall carefully protect and preserve all points, marks, lines 

levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for location, and 

other things used in setting out the works. 

Clause 10: 

The contractor shall execute the whole and every part of the works in the most substantial 

Work to be 

executed in 

accordance 

with the 

and workman-like manner, and both as regards material and otherwise in every respect in 

strict accordance with the specifications. The work executed by the contractor shall also 

conform to the design(s) and/or drawings and instructions in writing relating to the work 

 

specifications 

drawings 

orders etc. 

signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall 

be entitled to have access at such office, or on the site of the work for the purpose of 

inspection during office hours. The contractor shall, if so required; be entitled at his own 

expenses to make or cause to be made copies of specifications, and of all such designs, 

drawings and instructions as aforesaid. 

Clause 11: 

In the case of any class of work for which there is no such specification as mentioned is 

Action where no 

specifications 

are provided 

para-2 of the general directions for the guidance of the tenderer annexed hereto, such 

work shall be carried out in accordance with the prescribed standard specifications, and in 

the event of there being no such specifications, in accordance with the specification 

attached with the tender, if however, there is no standard specification or specifications 

attached with the tender, the work shall be carried out, in all respects in accordance with 

the instructions and requirements of the Engineer-in-charge 

Clause 12: 
 

Works to be 

under direction 

of Engineer-in- 

charge 

All works to be executed under the contract shall be executed under the directions and 

subject to the approval in all respects, of the Engineer-in-charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced and from time 

to time carried on. 
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Lighting at 

night work 

 

 

Watching and 

lighting 

Clause 13: 

i. In the event of night work being carried on, the contractor shall provide and maintain such 

good and sufficient lights as will enable the work to proceed with satisfactorily and without 

danger. Similarly, the approach to the site and works where the night work is being carried 

out shall be efficiently lighted. All arrangements adopted for such lighting shall be to the 

satisfaction of the Engineer-in-charge 

ii. The contractor shall in connection with the works provide and maintain at his own cost all 

lights, warning lights, caution boards, attendants, guard fencing and watch men, when and 

where necessary or required by the Engineer-in- 

iii. Charge for the protection of the work or for the safety and convenience of the public or 

others. 

Clause 14: 

Arrangements to 

safeguard 

danger to 

unfinished work 

 

The contractor is expected to make himself acquainted with the weather conditions, etc, 

and make his arrangements in such a manner that unfinished work is not in danger from 

storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality will 

not be entertained by the Government. 

 
 
 

 
Contractor 

to supply 

plant, 

ladders, 

scaffolding, 

etc. 

 

 

 

 

 

 

 

 

 

Contractor 

 

liable to pay 

damages 

arising from 

non- 

provision of 

lights, 

fencing etc. 

Clause 15: 

The contractor shall supply at his own cost all materials (except such materials, if any as 

may in accordance with the contract be supplied from the departmental store) 

constructional plants, tools, appliances, implements, ladders, cordage, tackles, 

scaffoldings and temporary works, requisite or proper for the execution of the works, 

whether original, altered or substituted, and whether included in the specifications or other 

documents forming part of the contract referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-charge as any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with carriage therefore, to and from the 

work. The contractor shall also supply without charge the requisite number of persons with 

the means and materials necessary for the purpose of setting out works, and counting, 

weighing, and assisting in measurement or examination at any time, and from time to time 

of the work or materials. Failing his so doing the same may be provided by the Engineer- 

in-charge at the expense of the contractor, and the expenses may be deducted from any 

money due to the contractor under the contract, or from his security deposit. The 

 
contractor shall also provide all necessary fencing and lights required to protect the public 

from accident, and shall be bound to bear the expenses of defense of every suit action or 

other proceedings at law that may be brought by any person for injuries sustained by him 

owing to neglect in taking the above precautions and to pay any damages and costs which 

may be awarded in any such suit, action or proceedings to any such person, or which may 

with the consent of the contractor be paid to compromise any claim by any such person. 

 

 
 

 
Notice to be 

given before 

the work is 

covered up. 

Clause 16: 

The contractor shall give not less than five days notice in writing to the Engineer-in-charge 

or his subordinates in charge of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach 
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of measurement and shall not cover up or place beyond the reach of measurement any 

work without the consent in writing of the Engineer-in-charge or his subordinate in charge 

of the work. If any work is covered up or placed beyond the reach of measurement, without 

such notice having been given and consent obtained, the same shall be uncovered at the 

contractor’s expenses, and no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

Clause 17: 

1) The contractor shall provide and employ on the site for the purpose of and in 

Contractor’s 

employees. 

 

 

 

 

 

 

 

 

 

 

Removal of 

contractor’s 

employees. 

connection with the execution and maintenance of the work under the contract:- 

 
(a) Only such engineer and technical assistance as are skilled and experienced in 

their respective callings, and such sub-agents, foremen and leading hands as are 

competent to give proper supervision of the work, they are required to supervise, 

and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of works under the contract. 

 
2) (i) The Engineer-in-charge shall have full powers at all times to object to the 

employment and to require the contractor to remove forthwith from the site, the 

agent, workman, foreman or any other person employed by the contractor or any 

sub-contractor, who in the opinion of the Engineer-in-charge misconducts himself 

or is incompetent or negligent in the proper performance of his duties or whose 

employment is otherwise considered by the Engineer-in-charge to be undesirable, 

and the contractor shall comply with the request forthwith. 

 
(ii) No such agent, workman, foreman or other employees after his removal from the 

work by request of the Engineer-in-charge shall be re-employed or reinstated by 

the contractor for the purposes of and in connection with the contract at any time, 

except with the prior approval in writing of the Engineer-in-charge. 

Clause 18: 
(a) The contractor shall employ for each contract, whole time qualified technical 

personnel to the satisfaction of the Engineer-in-charge  for the supervision of the 

Whole time 

qualified technical 

personnel for 

supervision of work 

work at the scale given below:- 

On contracts valuing:- 

 
(i) Upto Rs.7.5 Million One diploma engineer. 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

One junior graduate engineer. 

 
(b) If the contractor fails to employ the qualified technical personnel to the above scale, 

the Engineer-in-charge shall, after giving the contractor 15 days notice to this effect, 

have the option to employ to make up the deficiency in the number of such persons 

at the risk and cost of the contractor. 
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Clause 19: 
The contractor shall in accordance with the requirements of the Engineer-in-charge 

afford  all reasonable  opportunities  for  carrying  out the work  by  any  other 

Opportunities 

for other 

contractors. 

 

 

 

 

 

 

 

Clause 20 

contractor(s)/specialist contractor(s) executing a part of the original work or ancillary 

to the work, employees/workmen of such contractor(s) or those of the Government, 

who may be employed in execution of, or near the site of work not included in the 

contract. If, however, the contractor provides any material services/assistance or 

facilities to any such contractor or to the RMU on the written request of the Engineer-in-

charge, he shall be paid a reasonable sum as determined by the Engineer-in-

charge or paid according to provision in bid schedule if already made therein. 

 
 

Damage to 

persons and 

property 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Indemnity by 

the Institute  

1) The contractor shall indemnify and keep indemnified the i n s t i t u t i o n  ( R M U )  

against all losses and claims for injuries or damage caused to any person or any 

property whatever, (other than surface or other damage to land or crops being on the 

site suffered by tenants of occupants) which may arise out of or in consequence of the 

construction and maintenance of the works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatever in respect of or in 

relation thereto. Provided always that nothing herein contained shall be deemed to 

render the contractor liable for, or in respect of or to indemnify the institute against 

any compensation or damages for or with respect to:- 

a) The permanent use or occupation of land by the works or any part thereof or (save 

as hereinafter provided) surface or other damage as aforesaid. 

b) The right of the institute to construct the works or any part thereof on, over, under, in 

or through any land. 

c) Interference whether temporary or permanent with any right of light, air, way or 

water, or other assessment of quasieasement which is the unavoidable result of 

the construction of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect done or 

committed during the currency of the contract of the Government, its agents, 

servants or other contractors (not being employed by the contractor) or for or in 

respect of any claims, demands, proceedings, damages, costs, charges, and 

expenses in respect thereof or in relation, thereto. 

Provided further that for the purposes of this clause the expression “the site” shall be 

deemed to be limited to the Area define in the specification or shown on the drawings 

in which land and crops will be disturbed or damaged as an inevitable consequence of 

carrying out the works. 

2) The Institute will indemnify the Contractor for and against all claims, demands, 

proceedings, damages, costs, charges and expenses in respect of the matters 

referred to in the proviso to sub-clause (1) of this clause. 
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The clause may be adopted in contracts of smaller amount wherever so directed by the 

Chief Engineer. 

Clause 21: 

 
Work to be open 

to inspection 

 

 

 

Contractor or his 

responsible 

agent to be 

present. 

All works under or in the course of execution or executed in pursuance of the 

contract, shall at all time be open to inspection and supervision of the Engineer-in- 

charge or his subordinate, and the contractor shall at all times during the usual 

working hours and at all other times for which reasonable notice of the intention of 

the Engineer-in-charge, his senior or his subordinate to visit the works shall have 

been given to the contractor, either himself be present to receive orders and 

instruction or have an agent, duly accredited in writing present for that purpose. 

Orders given to the contractor’s agent shall be considered to have the same force 

as if they have been given to the contractor himself. 

 

 
Giving of 

notices and 

payment of 

fees. 

 

 

 

 

Compliance 

with status 

regulations 

etc. 

 

 

 

 

Payment of 

income tax 

and other 

taxes. 

Clause 22: 

i. The contractor shall give all notices, and at his own cost pay all fees, required to 

be given or paid by any national or state statute, ordinance or other laws any 

regulation or by-laws of any local or other duly constituted authority in relation to 

the execution of the works or of any temporary works and by the rules and 

regulations of all public bodies and companies whose property or rights are affected 

or may be affected in any way by the works or any temporary works. 

ii. The contractor shall conform in all respects with the provisions of any such federal, 

provincial and local statutes, ordinance or law as aforesaid and the regulations or 

by-laws of any local or other duly constituted authority, which may be applicable to 

the works, or to any temporary works and with such rules and regulations of Public 

Bodies and companies as aforesaid and shall keep the Government indemnified 

against all penalties and liabilities of every kind for breach of any such statutes, 

ordinance or law, regulation or by-laws. 

iii. The contractor shall be responsible for the payment of all income tax, super tax and 

other Government or local taxes arising out of the contract, which shall not be 

reimbursed to him by the Government and the rates and prices stated in the bid 

schedule shall be deemed to cover all such taxes. 

Clause 23: 

Cost of bonds. 

 

 

Clause 24: 

Change in the 

constitution 

of firm 

The cost of various bonds to be entered into and executed between the contractor 

and the Engineer-in-charge shall be in all respects, at the expense of the contractor. 

 
 

In the case of tender by partners, any change in the constitution of the firm, joint 

venture, company or corporation shall be forthwith notified by the contractor to the 

Engineer-in-charge for his information. 

Clause 25: 

Photographs and 

advertisements. 

Photographs of the works shall be taken by permission of the Engineer-in-charge. 

Only signs or other advertisement approved by the Engineer-in-charge may be 

displayed at or near the works. Photographs of the works shall not be published 
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without prior written approval of the Government, which shall not be unreasonably 

withheld. 

 

 
Clause 26: 

Assignment. 

 

 

Clause 27: 
 
 

 
Subletting. 

 

 

 

 

 

 

 

 

Clause 28: 

ASSIGNMENT AND SUB-LETTING 

 
The contractor shall not assign the contract or any part thereof or any benefit or 

interest therein or there under without the prior written consent of the Engineer-in- 

charge 

 

 
The contractor shall not sublet the works or any part thereof except where otherwise 

provided by the contract, without the prior written consent of the Engineer-in-charge 

and such consent, if given, shall not relieve the contractor from any liability or 

obligation under the contract and he shall be responsible for the acts, defaults and 

negligence of any sub-contractor, his agents, servants or workmen as if they were 

the acts, defaults or neglects of the contractor, his agents, servants or workmen. 

Provided always that the provision of labour as a piecework basis shall not be 

deemed to be a subletting under this clause. 

 

MATERIAL AND WORKMANSHIP 

 

 
Quantity of 

materials and 

workmanship 

and tests 

 

 

 

 

 

 

 

Cost of samples 

 

 

 

 

 

 

Cost of tests 

 

 

 

 

Cost of tests 

etc not 

provided for 

1) All materials and workmanship shall be of the respective kinds described in the 

contract and in accordance with the instructions of the Engineer-in-charge and 

shall be subjected from time to time to such tests as the Engineer-in-charge may 

direct at the place of manufacture or fabrication or on the site or at all or any of such 

places. The contractor shall provide such assistance, instruments, machines, labour 

and materials as are normally required for examining, measuring and testing any 

work and the quality, weight or quantity of any material used and shall supply 

samples of materials before incorporation in the works for testing, as may be 

selected and required by the Engineer-in-charge. 

2) All samples shall be supplied by the contractor at his own cost if the supply thereof 

is clearly intended by or provided for in the specifications or bill of quantities but if 

not then at the cost of the Government. 

 
3) The cost of making any test shall be borne by the contractor if such test is clearly 

intended by or provided for in the specification or bill of quantities and (in the cases 

only of a test under load or of a test to ascertain whether the design or any finished 

or partially finished work is appropriate for the purposes which it was intended to 

fulfill) is particularized in the specification or bill of quantities in sufficient detail to 

enable the contractor to price or allow for the same in his tender. 

4) If any test is ordered by the Engineer-in-charge which in either:- 

a) Not so intended by or provided for; or 

b) (in the cases above mentioned) is not so particularized; or 

c) Through so intended or provided for is ordered by the Engineer-in-charge 

to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested. 
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Then the cost of such test shall be borne by the contractor if the test shows the 

workmanship or materials not to be in accordance with the provisions of the contract or the 

instructions of the Engineer-in-charge but otherwise by the Government. 

Clause 29: 
 

Constructional 

material fittings. 

etc. to conform to 

representative 

samples approved 

by Engineer-in- 

charge 
 

 

Clause 30: 
 
 

 
Stores to be 

supplied by 

Government 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 31: 

Action and 

compensation 

payable in 

cases of bad 

work 

Before any constructional material, fittings is brought to the site of work, the 

contractor shall submit to the Engineer-in-charge representative samples of the 

material fittings, etc, he proposes to use. The samples after approval will be 

retained by the Engineer-in-charge in his custody and the contractor shall be 

responsible for ensuring that materials and fittings, etc, conforming to such samples 

are used through out the contract, failing which the material, fittings, etc, will not be 

accepted and shall be removed forthwith from the site of work if so desired by the 

Engineer-in-charge. 

 
If the specification, or the estimate of the work provides for the use of any special 

description of material and equipment to be supplied from the Engineer-in-charge’s 

store or if it is required that the contractor shall use certain stores to be provided by 

the Engineer-in-charge (such materials, stores and equipment and the prices to be 

charged therefore as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to control the meanings or 

effect of this contract specified in the schedule of memorandum hereto annexed), 

the contractor shall be supplied with such materials and stores as required from 

time to time to be used by him for the purpose of the contract only; and the value of 

the full quantity of materials and stores so supplied at the rates specified in the said 

schedule or memorandum may be set off or deducted from any sums due or to 

become due, to the contractor, under the contract or otherwise: or against or from 

the security deposit. All materials supplied to the contractor shall remain the 

absolute property of the Government, and shall not, on any account be removed 

from the site of works without the written permission of the Engineer-in-charge, and 

shall at all times be open to inspection of the Engineer-in-charge. Any such material 

unused or in perfectly good condition at the time of the completion or termination of 

the contract shall b returned to the Engineer-in-charge’s store, if by a notice in writing 

under his hand he shall so require; but the contractor shall not be entitled to return 

any such materials unless with such consent, and shall have no claim for 

compensation on account of any such materials so supplied to him, as aforesaid 

being unused by him, or for any wastage in or damage to any such materials. 

 
If it shall appear to the Engineer-in-charge or to his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or that any materials or articles provided by him for the execution of 

the work are unsound, or of a quality inferior to that contracted for, or otherwise not 

in accordance with the contract the contractor shall on demand in writing from the 

Engineer-in-charge specifying the work, materials or articles complained of not 

withstanding that the same may have been inadvertently passed, certified and paid 



P a g e  31 | 71  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Clause 32: 

Application of 

labour laws and 

rules. 

Clause 33: 

for, forthwith rectify, remove and reconstruct the work so specified in whole or in 

part, as the case may require, or as the case may be, remove the materials or 

articles so specified and provide material as originally contracted or articles at his 

own proper charge and cost, and in the event of his failing to do so within a period 

to be specified by the Engineer-in-charge in his demand aforesaid, then the 

Engineer-in-charge may rectify or remove and re-execute the work, remove and 

replace with others, the materials and articles complained of, as the case may be, 

by his own workman or by other contractor and recover from the contractor towards 

the cost thereof a sum equal to the sum actually incurred by the Engineer- in-charge 

(whose certificate as to the amount of the work shall be final and binding on the 

parties plus departmental charges on the amount so incurred equal to ten 

(10) percent or such smaller amount as the Engineer-in-charge (whose decision in 

writing shall be final) may decide, and deduct the same from any money due or that 

becomes due to the contractor under this contract or on any account whatsoever, 

due by Government to the contractor. Measures of rectification will be decided by 

the Engineer-in-charge and may include additional work necessary to strengthen 

or set right the unusual work carried out by the contractor. 

LABOUR 

 
The contractor shall employ labour, provide all facilities and pay wages to his work 

people or employees in accordance with the labour laws or enactments relating 

thereto and rules framed there under, inforce from time to time. 

 
 

 
Contractor liable 

for payment of 

compensation to 

injured workman 

or in case of death 

to his relations. 

1) In every case in which by virtue of the provision of Section 12, sub section (1) of 

the workman’s Compensation Act 1923 Government is obliged to pay 

compensation to a workman employed by the contractor in execution of the work 

Government will recover from the contractor the amount of the compensation so 

paid and without prejudice to the rights of the Government under section 12, sub 

section (2) of the said Act. Government shall be at liberty to recover such amount 

or any part thereof, by deducting it from the security deposit or from any sum due 

by Government to the contractor, whether under the contractor or otherwise. 

2) Government shall not be bound to contest any claim made against under section 

12, sub section(1) of the said Act, except on the written request of the contractor 

and upon his giving to the Government full security for all costs for which 

Government right become liable in consequence of contesting such claims. 

Clause 34: 

Use of donkeys 

and other 

animals. 

i. No contractor shall use donkeys or other animals with breaching of string or thin 

rope. The breaching must be at least 75mm wide and should be of tape (Nawar). 

ii. No animal suffering from sores, lameness or emaciation or which is immature shall 

be used on the work. 
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COMMENCEMENT, TIME AND DELAYS 

Clause 35: 
The contractor shall commence the works on the site within the period named in the 

memorandum, after the receipt by him of an order in writing to this effect from the 

Commencement 

of work 

 

 

Clause 36: 

Time for 

completion 

 

 

 

Clause 37: 

 
Extension of 

time for 

completion. 

Engineer-in-charge and shall proceed with the same with due diligence and without 

delay, except as may be expressly sanctioned or ordered by the Engineer-in-charge 

or be wholly beyond the contractor’s control. 

 
Subject to any requirements in the specification as to the completion of any portion 

of the works before completion of the whole, the whole of the works shall be 

completed within the time stated in the memorandum or such extended time as 

may be allowed under clause 37 hereof. 

 
If by reasons of the amount of extra or additional work of any kind or variation of 

form, quality or quantity of the works or any part thereof ordered by the Engineer - 

in-charge, or on the ground of his having been unavoidable hindered in the 

execution of the work or on any other ground or other special circumstances of any 

kind whatsoever, or any cause beyond the reasonable control of the contractor, the 

work is delayed or impoded or the contractor prevented from whether by the 

Engineer-in-charge or otherwise howsoever, or hindered in the execution or 

completion of the work or any part thereof, whether such delay or impediment or 

prevention or hindrance occurs before or after the time or extended time fixed for 

completion the contractor shall apply in writing to the Engineer-in-charge within 

thirty, days of the date of such circumstances, the full and detailed particulars of 

the claim on account of which he desires an extension as aforesaid. The Engineer- 

in-charge shall, if in his opinion (which shall be final) reasonable grounds shown 

therefore by the contractor are such as fairly to entitle the contractor to an extension 

of time for the completion of the work, authorize him from time to time in writing, 

either prospectively or retrospectively, such extension of time for the completion of 

the work or any part thereof, as may in his opinion be necessary or proper. 
 

Clause 38: 

 
No work at 

night or on 

Sundays / Public 

Holidays 

 

 

 

 

 

Clause 39: 

 
 

Subject to any provision to the contrary contained in the contract, none of the 

permanent work shall save as here in after provided be carried on during the night 

or on Sundays or public holidays without the permission in writing of the Engineer- 

in-charge save when the work is unavoidable or absolutely necessary for the saving 

of life or property or for the safety of the works in which case the contractor shall 

immediately advise the Engineer-in-charge. Provided always that the provisions of 

this clause shall not be applicable in the case of any work which it is customary to 

carry out by rotary or double shifts. 

 

Compensation 

for delay. 

a) The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor. The works shall throughout the stipulated period of the 

contract be proceeded with all due diligence in accordance with the programme of 
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Rate of progress. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Compensation 

for inadequate 

funding 

work, as approved by the Engineer-in-charge or any amended programme of work 

approved by the Engineer-in-charge from time to time (time and quality being 

deemed to be the essence of the contract on the part of the contractor) and the 

contractor shall pay as compensation an amount equal to one percent of the 

amount of contract, subject to maximum of 10% or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may decide, on the 

amount of the estimated cost stated in item(b) of the memorandum of work annexed 

hereto for every day that the work remains un-commenced or unfinished after the 

proper date. 

b) In order to ensure good progress during the execution of the work the contractor 

shall be bound, in all cases in which time allowed for any work exceeds thirty days, 

to complete each part of the work or its component, as per programme of work or 

any revision or amendment to it approved by the Engineer-in-charge. In the event 

of the contractor failing to comply with this condition, without sufficient reasons 

acceptable to the Engineer-in-charge, he shall be liable to pay as compensation an 

amount equal to one per cent or such smaller amount as the Engineer-in-charge 

(whose decision in writing shall be final) may decide on the estimated cost of the 

work as named in the item (b) of the memorandum hereto annexed for every day 

that the due quantity of work remains incomplete. Provided always that the entire 

amount of the compensation to be paid under the provisions of this clause shall not 

exceed ten percent of the estimated cost stated in item (b) of the memorandum of 

work annexed hereto. 

c) If the total funds required for completion of contract are not provided within two 

years after the stipulated date of completion, contractor may ask for finalization of 

his contract. All recoveries due from contractor (mobilization, secured advance, 

machinery hire charges, etc.) will be made before finalization of contract. 

 

 
 

Clause 40: 

 
Certification of 

completion of 

work 

CERTIFICATE OF COMPLETION 

 
Without prejudice to the right of the Government under any such clause(s) herein 

contained, as soon as in the opinion of the Engineer-in-charge, the works shall have 

been substantially completed and shall have satisfactory passed any final test that 

may be prescribed by the contract, the Engineer-in-charge will issue to the 

contractor a certificate of completion in respect of the work, and the period of 

maintenance of work shall commence from the date of such certificate, provided 

that the Engineer-in-charge may give such a certificate with respect to any 

independent part of the works before the completion of the whole of the works, and 

when any such certificate is given in respect of such a part of the works, such part 

shall be considered as completed and the period of maintenance of such part shall 

commence from the date of such certificate. Provided also that a certificate of 

completion given in accordance with the foregoing provisions of any part of the 

works shall not be deemed to certify completion of any ground or surface requiring 

reinstatement, unless such certificate shall expressly so state. Provided further that 

no such certificate shall be given nor shall the works or any of its parts be 

considered to be complete until the contractor shall have removed from the 
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premises on which the works or any such parts shall be executed, all scaffoldings, 

surplus materials of all kinds and rubbish, buildings and other construction 

materials of all kinds and cleaned off the dirt from all woodwork, doors, windows, 

walls, floors, or other parts of any building or buildings, or road works and road 

structures, water supply, sewerage or drainage works, sanitary installations, gas 

and electric fittings, in, upon, or about which the works are to be executed, or which 

he may have had possession for the purpose of the execution thereof, nor until the 

works shall have been measured by the Engineer-in-charge whose measurements 

shall be binding and conclusive against the contractor. 
 

 
 
 
 
 
 
 
 
 
 
 

 
Clause 41: 

 
Alternation in 

specifications 

and drawings. 

 

 

Alternations 

omissions or 

substitution do 

not invalidate 

the contract. 

 

 

 

 

 

Extension of 

time in 

consequence 

of alterations 

 

 

 

 

 

 

Rate of works 

not in schedule 

of rates, bid 

schedule or in 

the estimates. 

If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and 

cleanings of dirt on or before the date fixed for the completion of the works, the 

Engineer-in-charge may at the expense of the contractor, remove such 

scaffoldings or surplus materials of all kinds and rubbish and dispose of the same 

as he thinks fit, and clean off such dirt as aforesaid and the contractor shall forthwith 

pay the amount of all expenses so incurred, and shall have no claim in respect of 

any such scaffoldings or surplus materials of all kinds as aforesaid, except for any 

sum actually realized by sale thereof. 

ALTERATIONS, ADDITIONS AND COMMISSIONS 

 
The Engineer-in-charge shall have power to make any alteration in, omission from, 

addition to, or substituted for, the original specification, drawing designs and 

instructions that may appear to him to be necessary or advisable during the 

progress of the work, and the contractor shall be bound to carry out the works in 

accordance with any instructions which may be given to him in writing signed by 

the Engineer-in-charge, and such alternations, omission, additions or substitutions 

shall not invalidate the contract, and any altered, additional or substituted work 

which the contractor may be directed to do in manner above specified as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work, and the same rates as are 

specified in the tender (bid schedule for the main work). The time for the completion 

of the work shall be extended in the proportion that the altered, additional or 

substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion. 

 
And, if the altered, additional or substituted work includes any item of work, for 

which no rate is specified in this contract, then such items of work shall be carried 

out at the item rates enforced at the time of receipt of tenders with reference to 

which the tender for the work was submitted by the contractor. 

 
If such altered, additional or substituted item(s) of work is not entered in the bid 

schedule, then the contractor shall within seven days of the date of receipt of the 

orders to carry out the work inform the Engineer-in-charge of the rate which it is his 

intension to charge for such items of work, and if the Engineer-in-charge does not 
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agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not 

communicated to the contractor within a period of thirty (30) days reckoned from 

the date of receipt by the Engineer-in-charge of the proposed rate, the Engineer- 

in-charge shall by a notice in writing be at liberty to cancel his order to carry out 

such item of work and arrange to carry it out in such a manner as he may consider 

advisable, provided always that if the contractor shall commence work or incur an 

expenditure in regard thereto, before the rates shall have been determined as lastly 

hereinafter mentioned, he shall do so at his own risk and cost. 

No deviation from specification stipulated in the contract or additional items of work 

shall be carried out by the contractor unless the rate of the substituted, altered or 

additional items have been approved in writing failing which Government will not 

be bound to entertain any claim on this account. The interpretation of the Engineer- 

in-charge in the event of any dispute due to any ambiguity in the specification or 

nomenclature shall be binding and final. 
 

Clause 42: 
 

 
No compensation 

for alteration in or 

restriction of 

work to be carried 

out, if variation 

does not exceed 

20% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Variation 

exceeding 20% 

 

If at any time after the commencement of the work, the Engineer-in-charge shall 

for any reason whatsoever, not require the whole thereof as specified in the tender 

(bid schedule annexed hereto) to be carried out, or increase or decrease in the 

quantity of work included in the contract or omit any such work, or change the 

contract or quality or kind of any such work, or change the levels, lines, position 

and dimensions of any part of the works, or require the contractor to execute 

additional work of any kind necessary for the completion of the work, the Engineer- 

in-charge shall give notice in writing of this fact to the contractor, who shall have no 

claim to any payment or compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full, but 

which he did not derive in consequence of the full amount of the work not having 

been carried out; neither shall he have any claim for compensation by reasons of 

any alteration having been made in the original specifications, drawings, designs 

and instructions which shall involve any curtailment or increase of the work, as 

originally contemplated; nor shall the contractor be entitled to any adjustment in the 

unit rate/price or amount of the contract, if the aggregate effect of all such 

alterations, additions, omissions, or adjustments (other than those arising out by 

reasons of price variation under clause 55 hereof) on completion of the whole of 

the works, does not exceed 20 percent of the sum named in paragraph of 1(one) of 

this tender. 

If, on completion of the whole of the works, it shall be found that a reduction or 

increase greater than 20 percent of the sum named in paragraph 1 of the tender 

results from the aggregate effect of all increases, decreases omissions or 

adjustments (other than those arising out because of price variation under clause 

55 hereof), as a result of the requirement of the Engineer-in-charge, the amount of 

the contract price shall be adjusted by such sum(s) as may be determined by the 

Engineer-in-charge and the contractor. In the event of disagreement, the Engineer- 

in-charge shall fix such sum as shall, in his opinion, be reasonable and proper, 

regard being had to all materials and relevant factors including the contractor’s cost 

and over heads 
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MAINTENANCE AND DEFECTS. 

Clause 43: 
 
 

 
Period of 

maintenance 

 

 

 

 

 

 

Execution of 

work of 

repair etc. 

 

 

 

 

 

 

Cost of execution 

of works of repair 

etc. 

 

 

 

 

 

 

 

 

Remedy of 

contractor’s failure 

to carry out work 

required 

1) The period of maintenance mentioned in item (i) of the memorandum hereto 

annexed shall be calculated from the date of completion of the works certified by 

the Engineer-in-charge in accordance with clause 40 hereof or in the event of more 

than one certificate having been issued by the Engineer-in-charge under the said 

clause, from the respective dates so certified, and in relation to the period of 

maintenance the expression the “work” shall be construed accordingly. 

2) The works shall at or as soon as practicable after expiration of the period of 

maintenance be delivered to the Engineer-in-charge in as good and perfect 

condition (fair wear and tear excepted) to the satisfaction of the Engineer-in-charge 

as that in which they were at the commencement of the period of maintenance, the 

contractor shall execute all such works of repair, amendment, reconstruction, 

rectification and making good of defects, imperfection, shrinkage other faults as 

may be required of the contractor in writing by the Engineer-in-charge during the 

period of maintenance or within fourteen days after its expiration as a result of an 

inspection made by or on behalf of the Engineer-in-charge prior to its expiration. 

3) All such works shall be carried out by the contractor at his own expense, if the 

necessity thereof shall, in the opinion of the Engineer-in-charge, be due to use of 

materials or workmanship not in accordance with the contract or to neglect or failure 

on the part of the contractor to comply with any obligation expressed or implied on 

the contractor’s part under the contract. If in the opinion of the Engineer- in-charge 

such necessity shall be due to any other cause, the value of such work shall be 

ascertained and paid for, as if it were an additional work. 

4) If the contractor shall fail to do any such work as aforesaid, required by the 

Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out such work 

by his own workmen or by other contractor(s)and if such work is a work which the 

contractor should have carried out at the contractor’s own cost, shall be entitled to 

recover from the contractor towards the cost thereof a sum equal to the actual 

expenditure so incurred by the Engineer-in-charge (whose certificate as to the 

amount of the work shall be final and binding on the parties) any may deduct the 

same from any moneys due or that may become due to the contractor. 

Clause 44: 

Contractor liable 

to make good 

damages and for 

any imperfection 

noticed during 

period of 

maintenance 

 

 

If the contractor or his work people, or servant shall break, deface, injure or destroy 

any part of a building in which they may be working or any building, road, road work, 

road structure, water supply, sewerage and drainage works, sanitary fitting and 

electric installation, fences, enclosures, water pipes, cables, drains, electric or 

telephone posts or any works, trees, grass or grass land, or cultivated ground 

contiguous to the premises on which the work, or any part of its is being executed, 

or if any damage shall happen to the work, while in progress from any cause 

whatsoever or any imperfections become apparent in it within the specified period 

of maintenance in item No. (i) of the memorandum hereto annexed after a 

certificate, final or otherwise of its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make the same good at his 
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Clause 45: 

 

 
Secured advance 

on materials 

brought to site. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 46 

 
Bills to be on 

prescribed form. 

 

 

 

 

 

Clause 47: 
 
 
 

 
Bills to be on 

submitted monthly. 

own expense, or in default, the Engineer-in-charge may cause the same to be 

made good by other workmen, and deduct the expenses (of which the certificate of 

the Engineer-in-charge shall be final) from any sums that may then, or at any time 

thereafter may become due to the contractor, or from his security deposit. 

ADVANCES TO CONTRACTORS 

 
Should the contractor, whose contract is for finished work require an advance on 

the security of material of imperishable nature brought by him to the site, the 

Engineer-in-charge shall assess the value of such materials and the contractor may 

be paid an advance upto an amount not exceeding seventy five percent (the 

decision of the Engineer-in-charge as to this percentage shall be final) of the value 

of the materials assessed by the Engineer-in-charge. The materials shall remain 

the property of the Government and the contractor shall not remove it from the site 

without the written permission of the Engineer-in-charge. The contractor shall be 

responsible for any loss to the materials due to the contractor postponing the 

execution of the work or to the shortage of or misuse of the materials and against 

the expenses entailed for their proper watch and safe custody. 

The recovery of the amount of such advance shall be made from the contractor’s 

bill for the work done, as the materials are used in the work. 

PAYMENTS 

 
The contractor shall submit all bills on the form prescribed by the Engineer-in- 

charge to be had on application at the office of the Engineer-in-charge and the 

charges in the bills shall always be entered at the rates specified in the tender (bid 

schedule) or in the case of any extra work ordered in pursuance of the conditions 

and not mentioned or provided for the tender, at the rate hereinafter provided for 

such works. 

 
The contractor shall submit each month on or before the date fixed by the Engineer- 

in-charge a bill, on the basis of measurements carried out by the contractor through 

his own staff, for all works executed in the previous month, and the Engineer-in- 

charge shall take or cause to be taken the requisite measurements for the purpose 

of having the same verified and the claim, as for as admissible adjusted, if possible, 

before the expiry of ten days from presentation of the bill subject to the condition 

laid down in item(s) of the memorandum of work. If the contractor does not submit 

the bill within the time fixed as aforesaid, the Engineer- in-charge may depute a 

subordinate to measure up the work in the presence of the contractor or otherwise 

and the Engineer-in-charge may prepare a bill from such measurements, which 

shall be binding on the contractor in all respects. 

Clause 47-A: Payment of items with imbalance rates 

If a contractor quotes such disproportionate rates in his tender which deviate from 

the rates provided in the technically sanctioned estimate, the payment of items 
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Clause 48: 

 
Deduction of 

security deposit. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 49: 

 
Conversion of 

security deposit 

into profit 

bearing 

securities. 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 50: 

whose rates are lower will be made at tendered rate(s) in full on the execution of 

items (s) but the payment of item whose rates are higher shall be made at the rates 

depicted in technically sanctioned estimate, on the execution of such items, the 

balance payment shall be withheld by the engineer in-charge till the completion of 

the work of items for which low rates have been quoted. 

 
At the time of making any payment to the contractor for the work done under this 

contract, the Engineer-in-charge shall retain from the amount so payable to the 

contractor, the amount of security deposit at the percentage rate specified in item 

(d) of the memorandum of work annexed hereto. The earnest money of the 

contractor on execution of the contract, will however, be adjusted towards the 

amount of such security deposit to be retained from the amount of his first bill of the 

work done by him and payable to the contractor under this contract. 

All compensations of other sums of money payable by the contractor to the 

Government under the terms of this contract may be deducted from the amount of 

his security deposit of the contract or from any sums which may be due or may 

become due to the contractor by the Government on any account whatsoever, and 

in the event of his security deposit being reduced by such deductions, the 

contractor shall, within ten days thereafter, make good in cash any sum or sums 

which may have been deducted from his security deposit, or may be made good 

through additional deductions from his bill or dues. 

 

 
Subject to any general or special directions given by the government to the 

contrary, if the contractor so desires and makes a written request to the Engineer- 

in-charge to the effect that the amount of security deposit retained from the bills of 

the contractor may be converted into the recognized form of profit bearing security 

at the cost of the contractor, the amount of security deposit retained from bills of 

the contractor shall be deposited in any of the following banks:- 

1) National Bank of Pakistan Ltd. 

2) Habib Bank Ltd. 

3) United Bank Ltd. 

4) Muslim Commercial Bank of Pakistan Ltd. 

5) Allied Bank of Pakistan Ltd. 

6) The Bank of Punjab. 

and pledged in the name of the Executive Engineer concerned, and on the 

maturity the amount of security is retrieved back in the Public Account and 

refunded to the contractor in prescribed manner. 

 

Refund of 

security deposit. 

a) The amount retained as security deposits shall not be refunded to the contractor 

before the expiry of six(6) months in the case of original works valuing upto Rs.5 

million and twelve (12) months or even more, as may be determined by the 

Engineer-in-charge with the prior approval of the Chief Engineer, in the case of 

works valuing above Rs.5 million, after the issue of the certificate of completion of 

the work under clause 40 hereof by the Engineer-in-charge provide that in case 

the contractor is required by the Engineer-in-charge to rectify any imperfection, 



 

damage, defects or other faults in work, etc. during the period of maintenance, the 

security deposit shall not be refunded till the contractor has fulfilled his obligations 

under clause 43 and 44 hereof to the satisfaction of the Engineer -in-charge. 

b) Should the contractor so apply in writing to the Engineer-in-charge the amount of 

security deposit will be refunded to the contractor three (3) months after the issue 

of certificate of completion of work by the Engineer-in-charge under clause 40 

subject to the production of bank 

c) Guarantee from a scheduled band in Pakistan to the satisfaction of and in the form 

suitable to the Engineer-in-charge, for the same amount covering the balance of 

period of maintenance, to the effect that the contractor shall fulfill his obligations 

under clause 43 and 44 of the contract. 

d) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of 

contracts for maintenance and repair works, the security deposits would be 

refunded to the contractor after the expiry if three (3) months of the issue of 

certificate of completion of work by the Engineer-in-charge . 

Clause 51: 
 

 
Payment on 

intermediate certificate 

to be regarded as 

advances 

 

 

 

 

 

 

 

 

 

 

 

Clause 52: 

Final bill to be 

submitted within 

one month. 

 

The contractor shall on submitting the bill be entitled to receive a monthly payment 

proportionate to the part thereof then approved and passed by the Engineer -in- 

charge, subject to the condition laid down in item(s) of the memorandum, whose 

certificate of such approval and passing of the sum so payable, shall be final and 

conclusive against the contractor. But all such intermediate payments shall be 

regarded as payment by way of advance against the final payment only, and not as 

payment for work actually done and completed and shall not preclude the requiring 

of bad, unsound, imperfect or unskillful work to be removed and taken away and 

reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect, or the accruing of 

any claim: nor shall it conclude, determine, or affect in any way the power of 

Engineer-in-charge, under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise, or in any other way vary or affect the 

contract. 

 

 
The final bill shall be submitted by the contractor within one month of the date fixed 

for completion of the works, otherwise the Engineer-in-charge’s certificate of the 

measurement and of the total amounts payable for the works accordingly, shall be 

final and binding on all parties. 

 

Clause 53: 

 
Procedure for 

payment to firms. 

 

 

 

Clause 54: 

Sums payable by way of 

compensation to be 

considered as reasonable 

compensation without 

reference to actual loss. 

 

 

The department may refuse or suspend payment on account of a work when 

executed by a firm, or by a contract described in their tender as a firm, unless 

receipts are signed by all the parties, or one of the partners or some other person 

producing power of attorney enabling him to give actual receipts on behalf of the 

firm. 

 
All sums payable by way of compensation under any of these conditions, shall be 

considered as reasonable compensation to be applied to the use of Government, 

 

 

Page 39 of 53 

w ithout reference to the actual loss or damage sustained, 
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 or not any damage shall have been sustained. 

Clause 59: 

 
Claim for 

compensation for 

delay in the 

execution of work. 

 

 

No compensation shall be allowed for any delay in execution of the work on account 

of water standing in borrow pits or compartment. The rates inclusive for hard or 

rocky soil, excavation had, sub soil water or water standing in borrow pits, and no 

claim for extra rate shall be entertained, unless expressly verified by Engineer -in- 

charge and confirmed by Superintending Engineer. 
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Clause 60: 

 
Action when whole 

of security deposit 

is forfeited. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 61: 
 
 
 

 
Work at the risk 

and expense of 

the contractor 

REMEDIES AND POWERS 

 
In any case in which under any clause or clauses of the contract, the contractor 

shall have rendered himself liable to pay compensation amounting to whole of the 

security deposit or in the opinion of the Engineer-in-charge has abandoned the 

contract, or is not executing the works in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the contract, 

or if the contractor employs any employee of the Government in defiance to the 

provisions of clause 32 thereof, the Engineer-in-charge on behalf of the 

Government, may, after giving fourteen days notice in writing to the contractor, 

rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the Engineer-in-charge shall be conclusive evidence and in which case 

the security deposit of the contractor, shall stand forfeited, and be absolutely at the 

disposal of Government (Engineer in-charge). And in case the contract shall be 

rescinded under the provisions aforesaid):- 

i. The contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials, or entered 

into any engagement, or made any advances on account of or with a view to 

the execution of the works or the performance of the contract. 

ii. The contractor shall not be entitled to recover, or be paid any sum for any work 

actually performed under this contract, unless and until the Engineer-in-charge 

will have certified in writing. The performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

certified, after deducting there from the amount of aforesaid compensation and 

other charges duly ascertained and certified by the Engineer-in-charge to be 

payable by the contractor. But if such sum payable by the contractor for any 

losses, compensation or any other charge shall exceed the sum for any work 

actually performed under the contract and certified by the Engineer-in-charge, 

the amount of such excess shall be deemed a debt due by the contractor to the 

Government and shall be recovered accordingly. 

 

 
In every case in which the contract should be rescinded under clause 60 hereof 

and in the opinion of the Engineer-in-charge such work should be done at the risk 

and expense of the contractor without thereby avoiding the contract or relieving the 

contractor from any of his obligation or liabilities under the contract or affecting the 

rights and powers conferred on the Government or the Engineer -in-charge by the 

contract, the Engineer-in-charge on behalf of the Government, after giving fourteen 

days notice in writing to the contractor, shall have powers to adopt any of the 

following courses, as may in the opinion of the Engineer-in-charge be desirable:- 

a) To measure up the work of the contractor and to take such part thereof, as shall 

be executed out of his hands and to give it to another contractor to complete, in 

which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor, had the whole of the work been 

executed by him (of the amount of which excess, the certificate 
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Clause 62: 

 
Contractor remains 

liable to pay 

compensation if 

action is not taken 

under clauses. 

 

 

 

 

Power to take 

possession or require 

removal of or sell 

contractor’s plant, etc. 

in writing of the Engineer-in-charge shall be final and conclusive) shall be borne 

and paid by the original contractor, and may be deducted from any money due 

to him by the Government, under the contract or otherwise, or from his security 

deposit or from the value of the performance guarantee/ quality assurance 

security given by the contractor under clause 7 hereof. 

b) To employ labour paid by the department and to supply materials or 

supply/arrange tools and plants to carry out the works or any part of the works, 

debiting the contractor with the cost of the labour and the price of the materials 

and cost of supply/arrangement, operation and maintenance of tools and plants 

of the amount of which cost and price a certificate of the Engineer-in-charge 

shall be final and conclusive against the contractor, plus departmental charges 

on the amount so incurred equal to ten percent or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may be decided, 

and crediting him with the value of the work done, in all respects, in the same 

manner and at the same time and rates, as if it had been carried out by the 

contractor under the terms of his contract, the certificate of the Engineer-in- 

charge as to the value of the work done shall be final and conclusive against 

the contractor. 

In the event of any of the above courses mentioned in this clause being adopted by 

the Engineer-in-charge, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials, 

or entered into any engagement, or made any advances on account of, be with a 

view to, the execution of the works or the performance of the contract. 

Note: After having approval for rescinding the contract from competent authority, 

the decision regarding implementation of clause 60 and 61, separately or 

simultaneously shall be discretion of the Engineer In-charge. 

 
In any case in which any of the powers, conferred upon the Engineer-in-charge by 

clause 60 or by para (a) of clause 61 hereof, shall have become exercisable and 

the same shall not be exercised, the non-exercise thereof shall not constitute a 

waver of any of the conditions hereof, and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor for which, by 

any clause or clauses hereof he is declared liable to pay compensation amounting 

to the whole of his security deposit and the liability of the contractor for past and 

future compensation shall remain unaffected. 

In the event of the Engineer-in-charge putting in force either of the power vested in 

him under clause 60 or para (a) of the preceding clause, he may, if he so desires, 

take possession of all or any tools, constructional plants, materials and stores, in or 

upon the works, or the site thereof, or belonging to the contractor, or procured by 

him and intended to be used for the execution of the work or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in case of those 

not being applicable at current market rates to be certified by the Engineer- in- 

charge whose certificate shall be final otherwise the Engineer-in-charge , may be 

notice in writing to the contractor or his clerk of the works, foreman or other 

authorized agent, require him to remove such tools, construction plants, materials, 
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or stores from the premises (within a time to be specified in such notice) and in the 

event of the contractor failing to comply with any such requisition, the Engineer-in- 

charge may remove them at the contractor’s expense or sell them by auction or 

private sale on account of the contractor and at his risk in all respects and the 

certificate of the Engineer-in-charge as to the expenses of any such removal, and 

the amount of the proceeds and expenses of any such sale, shall be final and 

conclusive against the contractor. 

 

Clause 63: 

 
Contract may be 

rescinded and 

security deposit for 

subletting bribing, 

or if contractor 

becomes insolvent 

 

 

 

 

 

 

 

 

 

 

 

Clause 64: 
 

Deduction of amount 

due to Government on 

any account 

whatsoever to be 

permissible from any 

sums payable to the 

contractor 

 

 

 

 

 

Clause 65: 

 
Procedure in dis- 

agreement. 

 

 

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the 

contrary or without his written approval, assign or sublet his contract or attempts to 

do so; or become insolvent, or commence any insolvency proceedings or make any 

composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, 

loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly 

or indirectly be given, promised or offered by the contractor, or his servants or agents 

to any way relating to his office, or employment; or if any such officer or person 

shall become in any way directly or indirectly interested in the contract; the 

Engineer-in-charge may thereupon by notice in writing rescind the contract, and 

the security deposit of the contractor shall thereupon stand forfeited and be 

absolutely at the disposal of Government and the same consequence shall ensue 

as if the contract had been rescinded under clause 60 hereof and in addition to the 

contractor shall not be entitled to receive or be paid for any work therefore actually 

performed under the contract. 

 
Any excess payment made to the contractor inadvertently or otherwise, under this 

contract or on any account whatsoever, and any other sum found to be due to the 

Government by the contractor in respect of this contract, or any other contract or 

work order, or on any account whatsoever, may be deducted from any sum 

whatsoever payable by Government to the contractor, either in respect of this 

contract or any work order or contract, or on any other account by any other 

department of the Government; or recovered from the contract or as arrears of land 

revenue. 

 

SETTLEMENT OF DISPUTES 

 
In the event of any disagreement between the Engineer-in-charge and the 

contractor arising out of the contract, the matter shall first be referred to the 

Superintending Engineer for decision who shall, after making such enquiries, as he 

may deem fit, give his decision in writing not later than three months after the 

reference is made to him. The period for decision of the case by the Superintending 

Engineer may, however, be extended by the Chief Engineer under special 

conditions according to the circumstances, justification, available in each case. 

The  contractor  shall  forthwith  give  effect  to  the  decision  of  the 
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Contractor dis-satisfied 

with the decision of 

Superintending Engineer 

 

 

 

 

 

 

 

Increase in amount of 

claim once preferred 

not allowed 

Superintending Engineer and shall proceed with due diligence, whether arbitration 

is intended or not. 

If the contractor be dissatisfied with the decision of the Superintending Engineer or 

if his decision is not forthcoming within the stipulated or extended period/periods 

and desires arbitration under the arbitration clause as hereinafter provided, he shall 

give notice in writing of such intention to the Superintending Engineer within a period 

of twenty eight days of the receipt of the Superintending Engineer’s decision or in 

case no decision is given, at the end of the period or periods within which the 

Superintending Engineer was to give his decision. The said notice shall contain the 

cause of action, material facts of the case and relief sought, failing which the 

decision of the Superintending Engineer shall become final, conclusive and binding, 

and the contractor shall be deemed to have forfeited or departed from the claim in 

excess of that allowed by the Superintending Engineer. The subsequent 

inflation/increase in the amount of claim once preferred in the said notice shall not 

be allowed nor shall any other claim in respect of the same work be entertained 

from the contractor at any later stage. 
 

 
Reference to 

arbitration 

 

 

 

 

 

Disputes for 

arbitration 

limited. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Arbitration 

A reference to arbitration shall be made by the contractor in writing not later than 

three months after the completion of the work. Failure to make such a reference 

within this period shall be deemed to mean that the contractor has waived all claims 

in respect of all disputes. 

a) Disputes which may be referred to arbitration shall be limited to:- 

i. Any question, difference, or objection, whatsoever which shall arise in any way, 

connected with or arising out of the contract or/and 

ii. The meanings of the operation of any part of the contract; or/and 

iii. The rights, duties and liabilities of either party to the contract; or/and 

iv. Whether the contract should be terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as a result of such termination. 

Provided that those matters for which provision has been made in the contract for 

final land binding decision by the Superintending Engineer or the Engineer-in- 

charge shall be excluded from arbitration. 

b) “The venue of arbitration shall be in Punjab. The contractor will have to deposit 20% 

of the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding Rs. 

0.20 million along with the claim. This amount will be refunded after the Award has 

been made Rule of the Court. Otherwise the amount deposited will be forfeited.” 

c) In the event of any dispute arising in accordance with the limitations provided in sub- 

clause (a) of this clause, the same shall be referred to the decisions of a sole 

arbitrator to be appointed by the Chief Engineer, in charge of the region, from among 

the officers of the department not below the rank of Superintending Engineer, and 

other than the Superintending Engineer in charge of the work. In case the claim 

preferred is for an amount upto half a million rupees, the decision of the sole 

arbitrator in such case shall be final and binding on the parties concerned. 

d) In case the amount of the claim preferred is over half a million rupees, the dispute 

shall be referred to the award of two arbitrators, to be appointed from the 
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Superintending Engineers of the department, other than the Superintending 

Engineer in charge of the work, one to be nominated by the Chief Engineer of the 

region concerned and the other by the contractor. In the case of the said two 

arbitrators not agreeing, the case shall be referred to the award of an umpire who 

shall be an officer of the department not below the rank of Chief Engineer to be 

appointed by the Government in the administrative department. The decision of the 

two arbitrators / umpire, as the case may be shall be final and binding on the parties 

concerned. Where the matter involves claim for the payment of recovery or 

deduction of money only, the amount, if any, awarded in the arbitration shall be 

recoverable in respect of the matter so referred. 

 

 

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED FROM 
THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE EXECUTED 

AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 
(See clause 30) 

 

Particulars Rates at which the 
material will be charged 
to the contractor 

Place of delivery 

 
Note: The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the Executive Engineer before the issue of the form prior to the submission 

of the tender. 

 
SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE GOVERNMENT AT THE 

REQUEST OF THE CONTRACTOR 

 
(SEE CLAUSE 30) 

The Equipment and/or constructional plant listed in the following table are available with the 

employer and can provide to the contractor at his request, at the rental rates and places set out 

therein. 

(SEE CLAUSE 30) 

Rentals should be exclusive of depreciation of donor financed equipment. 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS 
WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN 
AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION. 

“(See Clause 55)” 
 

Name of Item Price at Places which are to form basis of 
Price Variation 

1 2 

(i) Cement 
 
 
 
 
 
 
 

 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(ii) Steel 
(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes 

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

(viii) Bitumen (Bulk & packed) 
As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

 
(ix) High Speed Diesel 

To be ascertained by Advisory Committee 
notified by OGRA and rate placed on web site of 
Finance Department. 

(x) Bricks, Tiles & Gutka 
 
 
 

 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(xi) Stone Aggregates (Base, Sub Base, 

Crushed Bajri) 

(xii) Harrow Sand 

(xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 
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GOVERNMENT OF THE PUNJAB 

 Department. 

CONTRACT AGREEMENT 

(See Clause 6) 

 
This agreement made this  day of  year   

BETWEEN THE GOVERNOR OF THE PUNJAB (hereinafter called the Government) as 

represented by the Executive Engineer   Division   

On the one part and  (hereinafter called the contractor) on the other part. 

WHEREAS tenders have been received by the Government for the construction, completion and 

maintenance of    

(Name of work) 

as well as possible new and ancillary works associated therewith which have to be executed in 

accordance with the contract document, and the tender by the contractor for the construction, 

completion and maintenance of such works has been accepted by the Government. 

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant 

and agree as follows:- 

 
i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the 

 
ii. completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the 

Government shall pay and the contractor shall receive and accept as full compensation 

for everything furnished and done by the contractor under this agreement and the 

tender price stipulated in the contractor’s tender at the times and in the manner 

prescribed by the contract. 

 
iii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Executive Engineer 

  Division  to proceed with and the contractor 

shall complete fully the works within the stipulated period reckoned from the 

commencement of work, subject to such extensions of time (s) as may be granted 

under the conditions of contract except for maintenance which shall be completed 

within the period named in item (g) of the memorandum hereto annexed after issuance 

of the final certificate of completion. 

 
iv. The following documents shall be deemed to form and be read and construed as part 

of this agreement:- 

 
a) The said tender and covering letter and subsequent undertaking, if any, 

b) The drawings, 
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c) The conditions of contract and additional conditions, if any, 

d) The specifications; 

e) The bid schedule; 

f) Addendum No.1 to  

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

v. All disputes or differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract. 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the 

day and the year hereinbefore set forth. 

Signed by    Signed by   

(contractor) 

 
Executive Engineer   

Division   

For and on behalf of the 
Governor of the Punjab. 

 
 

 
WITNESSES 

 
1.  

 
2.  
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BANK GUARANTEE. 
(See Clause 7) 

 
Penal sum of bond   

(express in words and figures) 

 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS  

(Name of contractor) 

Whose official address is   

As principal(s) (herein after referred to as principal) and the Bank of Punjab or scheduled Bank(s) 

of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time 

called the surety at the request of the principal are held and firmly bond to the Government of the 

Punjab acting through the Executive Engineer   

Division  or his successor or assigns) a body organized and existing under 

and by virtue of laws of the Government of the Punjab, in the penal sum of the amount stated 

above lawful money for the payment of which sum well and truly made we bind ourselves our 

heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

 
PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as 

well as, severally only for the purpose of allowing a joint actions against any or all of us and for all 

other purposes, each surety bond itself, jointly and severally with the principal for the payment of 

such sum only as set forth opposite its name in the following schedule:- 

 

SCHEDULE OF SURETIES 

Name of bank, branch and address limit of liability 
 

 

 

 
The conditions of the above obligations is such that: 

 

 
WHEREAS, the tender of the above bounden principal has been accepted and he has entered 

into a contract with the Executive Engineer   

Division  for the work   

 on the   

(Name of work) 

day of  200  

 
AND WHEREAS, under the terms of the contract Government has required the principal to furnish 

a performance guarantee to form a part of the contract. 

 
NOW THEREFORE, it is agreed as follows:- 
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1) If the above bounden principal shall well truly and faithfully perform the contract and 

comply with and fulfill all the undertakings, terms and provisions thereof, and satisfy all 

the obligations of the said principal arising there under, and comply with all covenants 

therein contained and contained in the specifications, plan and other instruments 

constituting a part of the contract, required to be performed by the said principal, in the 

manner and within the time provided in the contract or any extension thereof that may 

be granted by the Government with or without notice to the surety(s) and shall fully 

indemnify and the Government, for all costs and damages which the Government may 

suffer by reason of failure so to do, and shall fully reimburse and repay the said 

Executive Engineer   

Division all out-lay and expenses which may incur in making good any 

such default and reasonable counsel fee incurred in the prosecution of defense of any 

action arising out of or in connection with any such default, and shall pay all persons 

who have contracts directly with the principal for labour and materials; if any, in 

connection with the work performed under the contract or any addition in or alternation 

thereto, or if the contract has not otherwise been rescinded by the Government under 

the provisions of clause 60 if general conditions of contract, then this obligation shall 

be null and void and of no effect, otherwise to remain in full force and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change in or in 

respect of any matter or thing concerning the said contract on the part of the 

Government or the Engineer-in-charge, extension in time, alteration in or addition to 

the terms of the contract between the Government and the contractor or to the extent 

and nature of the work be construed, completed and maintained there under, or the 

specifications accompanying the same shall in any way affect its obligations to this 

guarantee and it does hereby waive notice of any change extension in time, alteration 

or addition to the terms of the contractor to the specifications. 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate 

amount stated on the top of this guarantee which each surety binds itself and promise 

to pay the whole or any part of this amount on demand to the Executive Engineer 

 Division   

Without question and without reference to the principal. Provided that the notice of demand 

shall be given by the aforesaid Executive Engineer, in writing to the surety. 

IN WITNESS WHEREOF, the above named principal and the surety have executed this 

instrument under its seal on this  day of 200  

The name and corporate seal of the surety being hereto affixed and these presents duly 

signed by its undersigned representatives pursuant to the authority of its Government 

body. 

 

Principal (Contractor) 

 
Address   

 

 
Sureties 1   Bank of Pakistan Ltd. Or Bank of Punjab  

Branch. 


